



Republic of the Philippines
Department of Science and Technology



PHILIPPINE NUCLEAR RESEARCH INSTITUTE

Name of Contract: Upgrading of NART Building (CY2023)

Location of the Contract: PNRI Compound, Commonwealth Avenue, Diliman,
Quezon City

BID BULLETIN/SUPPLEMENT NO. 1

November 10, 2022

This Bid Bulletin/Supplemental No. 1 is issued to inform of the following amendments/changes and clarifications in the Bid Documents. This shall form an integral part of the Technical Documents.

A. Section I. Invitation to Bid

1. The Philippine Nuclear Research Institute, through the General Appropriations Act (GAA) for 2023 intends to apply the sum of **Three Million Nine Hundred Ninety Nine Thousand Seven Hundred Ten Pesos and Seventy Four Centavos (P3,999,710.74)** being the Approved Budget for the Contract (ABC) to payments under the contract for the project **Upgrading of NART Building (CY 2023)** under **PR No. 22-09-0782**. Bids received in excess of the ABC shall be automatically rejected at bid opening.
2. The Philippine Nuclear Research Institute now invites bids for the above Procurement Project. Completion of the Works is **one hundred (100) government working days**. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).

B. Section II. Instructions to Bidders

Funding Information

2. The GOP through the source of funding as indicated below for **2023** in the amount of **Three Million Nine Hundred Ninety Nine Thousand Seven Hundred Ten Pesos and Seventy Four Centavos (P3,999,710.74)**

Address: Commonwealth Avenue, Diliman, Quezon City
PO Box 213 UP Quezon City | PO Box 932 Manila | PO Box 1314 Central, Quezon City
Telephone (632) 929-60-10 to 19 | Fax (632) 920-16-46

C. Section VI. Specifications

I. SCOPE OF WORKS

ARCHITECTURAL AND CIVIL WORKS

B. UPGRADING OF GROUND FLOOR

2. UPGRADING OF NUCLEAR TRAINING CENTER SECTION

- 2.5 Repair of lavatory @Pantry area.
- 2.6 Provision of lavatory cabinets with jambs @Pantry.
- 2.7 Removal of existing tiles of concrete lavatory and replace w/ solid granite @Pantry.
- 2.8 Replacement of existing PVC door and jamb with analog aluminum door and jamb with 1/4" thk bronze glass with complete accessories and handle @Counting and Equipment room.
- 2.9 Installation of exhaust fan (10"Ø exhaust fan) Panasonic or equivalent including supply of electrical power @hot laboratory room.
- 2.10 Fabrication of working table with 3/4" thk Acrylic glass partition.
- 2.11 Provision of plywood, for the protection of vinyl tiles flooring (All Rooms)

C. UPGRADING OF SECOND FLOOR

2. UPGRADING OF HR, RECORD ROOM AND RECORD FILE ROOM

- 2.5 Provision of plastic cover for furniture and computers (All Rooms)

F. ELECTRICAL WORKS

- 1. Supply and installation of new lighting circuit for Nuclear Training Center Section Office and Nuclear Information and Documentation Office, ground floor.
- 6. Supply and installation of new fluorescent fixtures in the Accounting Section Room (third floor), using the existing lighting circuit.
- 7. Supply and installation of new fluorescent fixtures in the Nuclear Training Center's Counting and Equipment Room, Hot Lab Room, Storage and Pantry Room, ground floor, using existing lighting circuit.

D. Section VII. Drawings

Please see attached additional drawings (E-7 to E-10)

E. Section VIII. Bill of Quantities

Please see attached revised DCE/BOQ

For guidance and information of all concerned.



VALLERIE ANN I. SAMSON, Ph.D.

Deputy Director and Chairman,
Bids and Awards Committee