Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

List of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet started

Business Name
Business Address

. / % of
Name of Contract/Location a. Owner Name Contractor’s Role a. Date Awarded Accomplishment Value of
Project Cost b. Address Nature of Work Descrintion b. Date Started Outstanding
c. Telephone Nos. escriptio % | c. Date of Completion Planned Actual Works
Government
Private
Note: This statement shall be supported with: Total Cost

1 Notice of Award and/or Contract
2 Notice to Proceed issued by the owner
3 Certificate of Accomplishments signed by the owner or Project Engineer

Submitted by

(Printed Name & Signature)
Designation
Date

111




Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

Statement of Single Largest Completed Contracts (SLCC) in the last five (5) years

Business Name

Business Address

Name of Contract

a.
b.
c.

Owner Name
Address
Telephone Nos.

Nature of Work

Contractor’s Role

Description

%

a. Amount at Award
b. Amount at Completion
c. Duration

a. Date Awarded
b. Contract Effectivity
c. Date Completed

Government

Private

Note: This statement shall be supported with:

1 Contract

2 CPES rating sheets and/or Certificate of Completion

3 Certificate of Acceptance

Submitted by

Designation

(Printed Name & Signature)

Date
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

Qualification of Key Personnel Proposed to be Assigned to the Contract

Business Name

Business Address

Project Manager / Engineer Materials Engineer Foreman Construction Safety and Other positions deemed
Health Personnel required by the Applicant
for this project
1 Name
2 Address
3 Date of Birth
4 Employed Since
5 Experience
6 Previous Employment
7 Education
8 PRC License
Minimum Requirements : Project Manager / Engineer
: Materials Engineer
: Foreman
Note : Attached individual resume and PRC License of the (professional) personnel.

Submitted by

(Printed Name & Signature)
Designation

Date

115




Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

List of Equipment, Owned or Leased and/or under Purchase Agreements, Pledged to the Proposed Contract

Business Name

Business Address

Description Model/Year Capacity / Plate No. Motor No. / Location Condition Proof of
Performance / Size Body No. Ownership /
Lessor or Vendor

A. Owned

i

ii.

iii.

iv.

V.

B. Leased

List of minimum equipment required for the project:

Submitted by

Designation

(Printed Name & Signature)

Date
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PROJECT : UPGRADING OF NEUTRON LABORATORY FOR TRIGA SUBCRITICAL ASSEMBLY
SUBJECT : DETAILED COST ESTIMATE

ITEM DESCRIPTION Qry MATERIAL COST LABOR COST
NO # Units | UM P/Unit Total P/Unit Total
A |General Requirements
1 Mobilization/Demaobilization 1.00| lot
2 [Temporary Facilities 1.00( lot
3 Bonds / Insurance 1.00| lot
4  |As-built Plans 1.00( lot
5 Project Billboard 1.00| lot
Total Cost of A- Preliminary Works
B Earthworks
1 Excavation of Stair platform 2.55( cu.m.
2 Gravel Bedding 1.00| cu.m.
3 Backfilling & Compaction 1.00| cu.m.
4 Soil Poisoning (cordoning) 7.00| lit.
Total Cost of B - Earthworks
C Demolition Works
1 Removal of unwantes equipments 2,031.30 | kgs
2 Eradication of all existing utilities 40.00 | cu.m.
3 Removal of existing ceiling boards 55.00 | sq.m.
4 Demolition of new window opening 3.00 [ cu.m.
5 Chipping works for existing tiles 62.50 | sq.m.
6 Coring of all stub-outs and sleeves 22.00 | holes
7 Hauling and disposal of debris 1.00 | lot
8 Rental of Tools & Equipment 1.00 [ lot
Total Cost of C - Demolition Works
D Concreting Works 2.00 |cu.m.
1 Cement 18.00 | bags
2 Sand 200 | m?
3 Crushed Gravel 3.00 | md
4 20mm dia. Rebars (commercial size) 4.00 | pcs
5 12mm dia. Rebars (commercial size) 8.00 | pcs
6 10mm dia. Rebars (commercial size) 16.00 | pcs
7 Rebar Anchor Adhesive 2.00 | tube
8 Gl tie wire 2.00 [ kgs
Total Cost of D - Concreting Works
Scaffolding and Formworks 756.00 |sqg.m.
G.l. H-Frame 1.2x1.2M S-20 45.00 | set
including accessories. (Rental)
2 2" x 3" coco lumber 124.00 | bd.ft.
3 2" x 2" coco lumber 160.00 | bd.ft.
4 1/2" thk marine plywood (1200x2400) 4.00 | pcs
5 CWN assorted 3.00 [ kgs

Total Cost of E - Scaffolding and Formworks

F Masonry Works

F.1 |4" thk Masonry Wall 20.88 |sg.m.
1 6" thk CHB (non load bearing) 103.00 [ pc
2 Portland cement 8.00 | bags
3 Sand 2.00 | cu.m.
4 Gl tie wire 1.00 | kgs.
5 10 mmg RSB 6.00 | pcs

F.2 |Plastering Works 59.00 |sg.m.
1 Concrete 20.00 | bag
1 Fine Sand 4.00 | cu.m.

Total Cost of F - Masonry Works

G |Ceiling Works

G.1 [Gypsum Ceiling 419.15 | sq.m.

1 Carrying Channel 12mmx38x1.0x5M 90.00 | pc

2 Furring Channel (hat type) 19mm x

50mm x 0.60 x 5M 36.00 | pc




3 Wall Angle 3M. 10.00 | pc
4 Steel angle 6.00 | pc
5 [WClip(G.l) 18.00 | pc
6 Rod Joiner 18.00 | pc
7 Hanger Rod #8 2.00 [ kg
8 Blind Rivets 1/8x3/8 2.00 | box
9 Gypsum board moisture res. 12mm 30.00 | pcs
10 |Mesh Tape 2" x 230" 2.00 | roll
11 [Joint Compound - 28kg/pail 2.00 | palil
12 |Gypsum screw #6 5.00 | box
13  [Scouring Knife 2.00 [ pc
14 | Drill bit 1/8" 2.00| pc
15 ([Screw bit #2 2.00 [ pc
G.2 [Perforated Ceiling 14.50 |sq.m.
1 600x600 Perforated metal ceiling 134.00 [ pc
Ga.22 Galvanived, Round hole mill fin.
2 12mmX38mmX5m 1.0 thk. Carrier 4.00 | pc
3 19mmX50mmX5m 0.6 thk. Cross Tee 11.00 | pc
4 Suspension rod #8 (9mts) 8.00 [ kg
5 1" x 1" clip angle 8.00 | pc
6 25x25x3m W-Shaped wall angle 4.00 | pc
7 Screw with Tox 35.00 | pc
Total Cost of G - Ceiling Works
H Steel Works (Steel Canopy)
H.1 [Steel Canopy
1 200x125x4mm Tubular Steel 4.00| pc
2 LC 150x100x4mm 3.00| pc
3 Cross Connector/Joining Plate 2.00 | set
4 12mm thk. Bottom Node 2.00 [ set
5 10mm thk. Rod Anchor (fork head) 4.00 | set
6 Cover sleeve (bolt assembly) 4.00 | set
7 75mm dia Tension Rod (tubular) 2.00 | pc
8 12mm thk. Saddle bracket 2.00| pc
9 M16 Chemical Bolt 16.00 | pc
10 |Welding Rod 1.00 [ box
11 |Cutting disc 3.00 | pc
12 |Grinding disc 3.00 [ pc
13 |Hacksaw blade 4.00| pc
14 (Red Lead Primer 5.00 [ gal
H.2 |Roof Framing at East Wing
1 2L 75x75x4.5MM 40.00 | pc
2 L 75x75x4.5MM 30.00 [ pc
3 L 50x50x6MM 30.00 [ pc
4 150mm x 50mm x 15mm x 1.5mm X 58.00 | pc
6.00m C-Purlins
5 L38mm x 38mm x 1.3mm x 6.00m 12.00 | pc
Angular cleat
6 Sagrod 12mm@ x 6.00m 24.00 | pc
7 Cross Bracing 16mm@ x 6.00m 36.00 | pc
8 Turn buckle 5/8" 16.00 | pc
9 0.2 x 0.20m 10mm thk. Base Plate 20.00 | pc
10 |Flat Bar 1" x ¥2" thk x 6.00m 18.00 | pc
Fascia Board Frame
11 [Anchor bolts 12mm@ x 150mm 72.00 | pc
12 |(Welding Rod 4.00 | box
13  |Cutting disc 10.00 | pc
14 [Grinding disc 10.00 | pc
15 [Hacksaw blade 12.00 | pc
16 ([Red Lead Primer 16.00 | gal

Total Cost of H - Steel Works




Roofing Works

1.1 |Steel Canopy
2 0.40mm Colored Long Span G.l. 40.00 | li.m.
sheet Roofing and Accessories
3 Pre-painted flashing 0.50m thk x 2.00 [ pc
0.60m x 2.44m
4 Teckscrew 60.00 | pc
5 Blind rivet 26.00 | pc
6 Rubber sealant 3.00 | can
7 Touch-up paint 2.00 | tube
1.2 |Roofing at East Wing
1 0.40mm thk. Colored Long Span G.I. 170.00 | li.m.
sheet Roofing and Accessories
2 Pre-painted flashing 0.50m thk x 5.00 | pc
0.60m x 2.44m
3 Pre-painted Ridge roll 0.50m thk x 7.00 | pc
0.60m x 2.44m
4 Stainless Steel Roof Gutter Ga#24 10.00 | pc
5 Hardi senepa 12mm x 12" x 8' 20.00 | pc
6 Teckscrew 1,440.00 | pc
7 Blind rivet 460.00 | pc
8 Rubber sealant 6.00 | can
9 1"x1" G.I. Screen (support for insulation 7.00 | roll
10 |Touch-up paint 2.00 | tube
Total Cost of | - Roofing Works
J Doors and Windows
1 Removal of old window, chipping & Restoration 7.00 [ set
2 D-1 Frameless Glass Panel Door 1.00 [ set
12mm thk. Tempered Laminated
3 D-2 Hollow Steel Door with epoxy 1.00| set
paint finish (2.10x0.90M)
with Viewing panle
4 D-3 PVC Door on MDF core door 1.00 [ set
& Jamb (2.10x0.80M)
5 D-4 Panic Steel Door with epoxy 1.00| set
paint finish (2.10x1.05M)
6 D-5 Hollow Steel Door with epoxy 1.00 [ set
paint finish (2.10x0.90M)
7 D-6 Hollow Steel Door with epoxy 1.00 [ set
paint finish (2.10x0.80M)
8 D-7 PVC Door on MDF core door 1.00 [ set
& Jamb (2.10x0.80M)
9 W-1 Aluminum Casement window 4.00 | set
Analok finish 6mm thk clear glass
(0.50x1.35M)
10 |W-2 Aluminum Casement window 7.00 | set
Analok finish 6mm thk clear glass
Total Cost of J - Doors & Windows
K [Specialty Works
K.1 |S.S. Handrail @ Patio (Mirrorized)
1 Tubular S.S. 62mm dia. 20" (1.5mm thk.) 2.00 | pc
2 Tubular S.S. 50mm dia. 20" (1.5mm thk.) 2.00| pc
3 Tubular S.S. 37.5mm dia. 20' (1.5mm thk.) 4.00 | pc
4 |Tubular S.S. 25mm dia. 20" (1.5mm thk.) 5.00 | pc
5 S.S. Half moon cap 4.00 | pc
6 S.S. Flange 6.00 [ pc
7 S.S. Flange cover 6.00 [ pc
8 Cutting disk 1.00 [ pc
9 grinding disk 1.00 | pc
10 [Hacksaw blade 1.00 | pc




K.2 |S.S. Handrail @ Stairwell
1 Tubular S.S. 62mm dia. 20" (1.5mm thk.) 12.00 | pc
2 Tubular S.S. 50mm dia. 20" (1.5mm thk.) 12.00 | pc
3 Tubular S.S. 37.5mm dia. 20' (1.5mm thk.) 24.00 | pc
4 Tubular S.S. 25mm dia. 20' 36.00 | pc
5 S.S. Half moon cap 5.00 | pc
6 S.S. Flange 36.00 | pc
7 S.S. Flange cover 36.00 | pc
8 Cutting disk 2.00 [ pc
9 grinding disk 2.00 [ pc
10 [Hacksaw blade 2.00 [ pc
K.3 [Facial Mirrors
1 Facial Mirror (1.67x0.92) 3.00 | pcs
2 Marine Plywood 3/4" thk. (backing) 3.00 | pcs
3 Screw 30.00 | pcs
4 Construction Adhesive 2.00 | tube
K.4 [Modular Partition
1 Black-core Phenolic Panels 2.00 | set
1150mm x 2050mm
2 Black-core Phenolic Panels 3.00 | set
1000mm x 2050mm
3 Black-core Phenolic Panels 3.00 | set
600mm x 2050mm
4 Black-core Phenolic Panels 2.00 | set
250mm x 2050mm
5 Black-core Phenolic Panels 2.00 | set
400mm x 2050mm
6 Phenolic Panels (930x450) 2.00 | set
7 Angle Connector 6.00 | pcs
8 Wall Connector 10.00 | pcs
9 Tee Connector 4.00 [ pcs
10 |LClLeg 4.00 | pcs
11 ([Screws 80.00 | pcs
K.5 |Granite Counter Top
1 Granite Slab 19mm thk. 3.00 |[sg. m.
2 |Granite splash board 19mm thk. 4.00 [ pcs
3  |Granite facia board 19mm thk. 4.00 [ pcs
4 Steel Framing Angle Bar (50x50x6) 5.00 | pcs
5 Marine Plywood Backing (3/4" thk) 2.00 | pcs
6 Sealant 1.00 | tube
7 Texscrew 20.00 | pcs
Total Cost of K - Specialty Works
L Thermal & Moisture Protection
(For Toilet areas)
1 Asphalt torch applied Waterproofing 30.00 | sq.m.
membrane (3mm thk.)
2 Cement (floor topping) 19.00 | bags
3 Sand (floor topping) 2.00 | cu.m.
4 WP Admixture for Concrete 19.00 | bags
5 Sealant Constuction grade 6.00 | tube
Total Cost of L - Thermal & Moisture Protection
M |Architectural Finishes
M.1 |Rubbed Concrete 294.50 | sq.m.
1 Cement 40.00 | bags
M.2 |Granite Floor Finish 73.50 | sq.m.
1 Granite Floor Tiles, Ordinary 270.00 | pcs
Polished Glazed (600x600mm)
2 Tile Adhesive 29.00 | bag
3 Tile Grout 18.00 | pack
4 Chipping & Removal of old tiles 12.30 | sg.m.




5 Solid Brass Nosing 5.00 | pc
M.3 [Ceramic Wall Finish 54.00 | sq.m.
1 Polished Ceramic Wall Tiles (600x600 180.00 | pcs
2 Tile Adhesive 21.00 | bag
3 Tile Grout 13.00 | pack
4 Chipping & Removal of old tiles 54.00 | sq.m.
M.4 |Plaster Compound 432.00 | sq.m.
1 Casting Plaster Compound (2kgs) 19.00 | bag
Total Cost of M - Architectural Finishes
N Painting Works
N.1 |Concrete Surface Repair 317.00 |sg.m.
1 Concrete Patch Epoxy 14.00 | pale
2 Floor Coating Sealer 8.00 | pale
3 sand paper 20.00 | pcs
4 paint brush 5.00 | pcs
5 Paint Roller 4.00 | pcs
6 Roller Pan 2.00 | pcs
7 Putty Knives 11.00 | pcs
8 Wire Brush 4.00 | pcs
9 Reusable paint bucket 6.00 | pcs
10 |Painting pads 3.00 | pcs
11 |Masking tape 9.00 | rolls
12 |Waste Cloth 4.00 | kgs
N.2 |Flooring - Epoxy Paints 317.00 |sg.m.
1 Epoxy Floor Paint (Traffic Type) 14.00 | gals
2 Broadcast Epoxy Paint 4.00 | gals
3 Silica Sand 5.00 | bags
4 sand paper 20.00 | pcs
5 paint brush 5.00 | pcs
6 Paint Roller 4.00 | pcs
7 Roller Pan 2.00 | pcs
8 Putty Knives 11.00 | pcs
9 Wire Brush 4.00 | pcs
10 |Reusable paint bucket 6.00 | pcs
11 |Painting pads 3.00 | pcs
12 |Masking tape 9.00 | rolls
13 |Waste Cloth 4.00 | kgs
N.3 |Ceiling - Gypsum board 62.50 |sg.m.
1 flat latex (primer) 4.00 [ gal
2 semigloss latex (top coat) 6.00 [ gal
3 tinting color 3.00 | can
4 patching compound 5.00 [ kgs
5 sand paper 6.00 | pcs
6 paint brush 3.00 | pcs
7 Paint Roller 2.00 | pcs
8 Putty Knives 2.00 [ pcs
9 Wire Brush 1.00 | pcs
10 |Reusable paint bucket 2.00 | pcs
11 |Painting pads 1.00 [ pcs
12 |Masking tape 2.00 | rolls
13 |Waste Cloth 1.00 | kgs
N.4 [wall - Interior masonry 432.00 |sg.m.
1  |flat latex (primer) 24.00 | gal
2 semigloss latex (top coat) 38.00 | gal
3 tinting color 10.00 | can
4 patching compound 21.00 | kgs
5 sand paper 32.00 | pcs
6 paint brush 8.00 | pcs
7 Paint Roller 6.00 | pcs
8 Roller Pan 4.00 | pcs




9  |Putty Knives 18.00 | pcs
10 |wire Brush 5.00 | pcs
11 |Reusable paint bucket 11.00 | pcs
12 [Painting pads 5.00 | pcs
13 [Masking tape 14.00 | rolls
14 |Waste Cloth 4.00 | kgs
N.5 [wall - Exterior masonry 303.40 |sq.m.

(Including concrete canopy & overhang)

1 flat latex (primer) 17.00 | gal

2 semigloss latex (top coat) 26.00 [ gal

3 tinting color 11.00 | can

4 patching compound 20.00 | kgs

5 sand paper 30.00 | pcs

6 paint brush 7.00 | pcs

7 Paint Roller 5.00 | pcs

8 Roller Pan 3.00 | pcs

9 Putty Knives 12.00 | pcs
10 |Wire Brush 4.00 | pcs
11 |Reusable paint bucket 7.00 | pcs
12 |Painting pads 4.00 | pcs
13 |Masking tape 10.00 | rolls
14 [waste Cloth 4.00 | kgs

Total Cost of N - Painting Works

(0] Sanitary & Plumbing Works
0.1 |[Initial Works

1 Chipping Works for pipe sleeves 22.00 | holes

2 Removal of Old Fixtures 1.00 | lot

3 Hauling and disposal of waste mat'ls 1.00 | lot

4 |Leak Test 1.00 | lot

5 Pressure test 1.00 | lot
0.2 [Plumbing Roughing-ins

1 1/2"g pipe PPR PN10 9.00| Im

2 1/2"@ elbow PPR PN10 14.00 | pcs

3 1/2"g Coupling PPR PN10 5.00 | pcs

4 1/2"g threaded coupling PPR PN10 4.00 | pcs

5 1/2"g threaded elbow PPR PN10 5.00 | pcs

6 1/2"@ tee PPR PN10 4.00 | pcs

7 1/2" pipe PPR PN10 4.00 [ Im

8 1 1/2" elbow PPR PN10 5.00 [ pcs

9 1 1/2" threaded coupling PPR PN10 5.00 | pcs
10 (1" x 1/2" reducer PPR PN10 4.00 | pcs
11 |teflon tape 5.00 | roll
12 |PPR solvent 3.00 | can
13 |1"g pipe PPR PN10 3.00| Im
14 (1"g elbow PPR PN10 3.00 [ pcs
15 |1"g threaded coupling PPR PN10 3.00 | pcs
16 |Hangers/Suports 20.00 | pcs
0.3 [Plumbing Fixtures

1 Faucet - Aluminum 1.00 | pcs

2 Grail Single Lever Lavatory Faucet 3.00 | pcs

w/ Pop-Up(pillar) Loop Handle

3 Hose Bibb - Chrome 2.00 | pcs

4 Angle Valve - Universal 3.00 | pcs

5 Flexible Hose 3.00 [ pcs

6 1"g gate valve - Heavy Duty 1.00 | pcs

7 3/4"g gate valve - Heavy Duty 2.00 [ pcs
0.4 [Sanitary Roughing-ins

1 6"x6" S.S. Floor Drain 2.00 | pcs

2 4"g PVC Pipe 10.00 | pcs

3 4"g PVC Coupling 4.00 | pcs




4 4"g PVC Cleanout 5.00 [ pcs
5 [4"x4"9 PVC Wye 10.00 | pcs
6 4"x3"g PVC Wye 13.00 [ pcs
7 4"g x 1/8 PVC Bent Elbow 5.00 | pcs
8 4"g PVC Elbow 5.00 [ pcs
9 3"g PVC Pipe 8.00 | pcs
10 |3"g PVC Coupling 4.00 | pcs
11 |3"g PVC Cleanout 3.00 | pcs
12 |3"g PVC P-Trap 10.00 | pcs
13 |3"x3"g PVC Wye 8.00 | pcs
14 |3"x2"g PVC Wye 4.00 | pcs
15 |3"x2"g PVC Tee 15.00 | pcs
16 |3"g x 1/8 PVC Bent Elbow 5.00 [ pcs
17 |3"g PVC Elbow 8.00 | pcs
18 |2"g PVC Pipe 5.00 [ pcs
19 |2"g PVC Elbow 31.00 [ pcs
20 |PVC Solvent 4.00 | can
21 [Sealant Construction Grade 5.00 | tube
22 |Hangers/Suports 20.00 | pcs
0.5 [Sanitary Fixtures
1 Water Closet 2.00 [ pcs
2 Lavatory 3.00 | pcs
3 Urinal 1.00 | pcs
4  |[Tissue Holder 2.00 | pcs
5 Soap Holder 3.00 [ pcs
6 Tissue Dispenser 2.00 | pcs
0.6 [Septic Tank
1 Excavation works 11.00 | cu.m.
2 Cement 44.00 | bag
3 Sand 5.00 | cu.m.
4 Gravel 2.00 | cu.m.
5 12mm dia. Rebars (commercial size) 19.00 | pc
6 10mm dia. Rebars (commercial size) 16.00 | pc
7 4" Concrete Hollow Blocks 225.00 | pc
8 6" Concrete Hollow Blocks 80.00 | pc
9 Tie Wire #16 1.00 | kg
10 |2" x 3" coco lumber 40.00 | bd
11 |2" x 2" coco lumber 65.00 [ bd
12 |3/4" thk marine plywood (1200x2400) 3.00 | pc
13 [CWN assorted 2.00 [ kg
14 |PVC 100mm ¢ x 3.00m S-600 1.00 | pc
15 |PVC elbow 100mmd 3.00 | pc
16 |PVC Clean Out 100mmd 4.00| pc
Total Cost of O - Sanitary & Plumbing
P Electrical Works
(Building)
P.1 [Lighting Fixtures
1 LED industrial power coated lighting fixture, 2x20W 21.00 | sets
2 LED linear tube with louvered reflector, 2x20W 8.00 | sets
3 LED pinlight, dotted round recessed type 8.00 | sets
P.2 [Wiring Devices & Other Fixtures
1 Convenience outlet, duplex, universal 20.00 | pc
2 Switch w/ plate,1- gang 9.00 | pc
3 Switch w/ plate,2- gang 3.00 | pc
4 Switch w/ plate,3- gang 3.00 | pc
5 Switch w/ plate, 3-way 2.00 [ pc
6 LED emergency light 6.00 [ pc
7 LED Exit light 2.00 [ set
8 Exhaust fan, celing mounted 5.00 | set
P.3 [Wires and Cables
1 Copper wire, THHN 2.0 sq. mm. 2.00 | rolls
Copper wire, THHN 3.5 sq. mm. 7.00 | rolls




3 Copper wire, THHN 5.5 sq. mm. 9.00 | rolls
4 Copper wire, THHN 8.0 sg. mm 2.00 [ mts
5 Copper wire, THHN 38 sg. mm 20.00 | mts
6 Copper wire, THHN 60 sg. mm 40.00 | mts
P.4 |Roughing-ins

1 IMC pipe, 3mx20mm dia. 250.00 | pcs
2 IMC elbow, 20mm dia 40.00 [ pcs
3 IMC pipe, 3mx25mm dia. 40.00 | pcs
4 IMC elbow, 25mm dia 4.00 | pcs
5 IMC pipe, 3mx50mm dia. 5.00 [ pcs
6 IMC elbow,50mm dia 2.00 | pcs
7 Box, utility, 2"x4" 43.00 | pcs
8 Box, junction w/ cover, 4"x4" 37.00 | pcs
9 Electrical tape 25.00 | pcs
P.5 |Panel Board & Control Panel

1 Main circuit breaker 150 AT, 2PST,240V, 60 hz, MCCB.

w/  3- 20AT, 2P 1.00 | assy
8- 30AT, 2P
2 circuit breaker 30AT, 2P in NEMA 3R 2.00 [ pc
3 circuit breaker 30AT, 3P in NEMA 3R 3.00 | pc
P.6 |Hangers and Supports
1 Hangers & Supports 44.00 |li.mts.
2 Cable Tray 14.00 |li.mts.
Total Cost of P - Electrical Works

Q [Mechanical Works

1 Wall Mounted 2.0 HP 1.00 | units
2 Wall Mounted 2.0 HP Inverter 2.00 | units
3 Wall Mounted 1.5 HP Inverter 1.00 | unit
4 |Wall Mounted 1.0 HP Inverter 2.00 | units
5 Condensing Pipe 38.00 |li.mts.
6 Discharge Piping 38.00 |li.mts.
7 Hangers and Supports (for pipes) 38.00 |li.mts.
8 Mechanical Sleeves 5.00 | pcs
9 Mechanical Sealant 5.00 | tubes
10 |Concrete Pads for equipment 5.00 | pc
11 |Steel Framing for equipment support 5.00 | sets
12 |Ducting Works 35.36 |li.mts.
13 |Hangers and Supports (for ducts) 60.00 |li.mts.

Total Cost of Q - Mechanical Works

TOTAL DIRECT COST




TOTAL
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Section I. Invitation to Bid

Republic of the Philippines
Department of Science and Technology
PHILIPPINE NUCLEAR RESEARCH INSTITUTE

INVITATION TO BID FOR THE UPGRADING OF
NEUTRON LABORATORY FOR TRIGA
SUBCRITICAL ASSEMBLY

. The Philippine Nuclear Research Institute, through the DOST-Grants-In-Aid
(DOST-GIA) intends to apply the total sum of P 4,944,000.00 being the Approved
Budget for the Contract (ABC) for the Upgrading of Neutron Laboratory for TRIGA
Subcritical Assembly. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

. The Philippine Nuclear Research Institute now invites bids for the Upgrading of
Neutron Laboratory for TRIGA Subcritical Assembly. Completion of the Works is
Seventy (70) Government Working Days. Bidders should have a Single Largest
Completed Contracts (SLCC), within five (5) years prior to the date of submission
and receipt of bids, similar to the project to be bid, equivalent to at least fifty percent
(50%) of the ABC. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il. Instructions to Bidders.

. Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act”.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or
organizations with at least seventy five percent (75%) interest or outstanding capital
stock belonging to citizens of the Philippines.

. Interested bidders may obtain further information from the Philippine Nuclear
Research Institute Bids and Awards Committee (BAC) and inspect the Bidding
Documents at the address given below.

. A complete set of Bidding Documents may be acquired by interested Bidders from
9:00 am to 5:00 pm on July 12 - 31, 2017, Monday thru Friday, from the Philippine
Nuclear Research Institute and upon payment of a nonrefundable fee, pursuant to the
latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos
(Php5,000.00) to the PNRI Cash Section, FAD.



It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Philippine Nuclear Research Institute, provided that bidders shall pay the applicable
fee for the Bidding Documents not later than the submission of their bids.

. The Philippine Nuclear Research Institute will hold a Pre-Bid Conference on July
20, 2017, Thursday, 1:30 pm at the 3rd Floor Conference Room, NART Building
at PNRI Compound Commonwealth Avenue, Diliman, Quezon City, which shall be
open to prospective bidders.

. Bids must be delivered to the address below on August 01, 2017, Tuesday not later
than 1:30 pm at the 3rd Flr. Conference Room, NART Bldg., PNRI Compound.
All bids must be accompanied by a bid security in any of the acceptable forms and
in the amount stated in ITB Clause 18.

Bid opening shall be on August 01, 2017, 1:30 pm at 3rd Flr. Conference Room,
NART Bldg., PNRI Compound. Bids will be opened in the presence of the bidders’
representatives who choose to attend at the address below. Late bids shall not be
accepted.

. The Philippine Nuclear Research Institute reserves the right to accept or reject any
bid, to annul the bidding process, and to reject all bids at any time prior to contract
award, without thereby incurring any liability to the affected bidder or bidders.

. For further information, please refer to:

PHILIPPINE NUCLEAR RESEARCH INSTITUTE

Chief Administrative Officer Graceta de Leon Cuevas, DPA
OIC-Office of the Deputy Director and Chairperson, PNRI-BAC
Commonwealth Avenue, Diliman, Quezon City

929-6011 to 19

Administrative Assistant V Luzviminda B. Muyco
OIC, PPS and Head BAC Secretariat

929-6011 to 19 Loc. 259/Fax. 920-8760
Ibomuyco@pnri.dost.gov.ph

Section II. Instructions to Bidders
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A. General

Scope of Bid

1.1.

1.2.

1.3.

The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section VI. Scope of Works and Specifications.

The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots is
described in ITB Clause 27.

The successful Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

@) defines, for purposes of this provision, the terms set forth below as
follows:

Q) "corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;



4.

(1ii)  “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(v) “obstructive practice” is

(aa)

(bb)

deliberately  destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

(b) will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

(c) will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

3.2.  Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

3.3.  Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

Conflict of Interest



4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of interest
in any of the circumstances set out in paragraphs (d) through (g) below:

@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

U] A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

(9) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HOPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

@) If the Bidder is an individual or a sole proprietorship, to the Bidder

himself;
(b) If the Bidder is a partnership, to all its officers and members;
(c) If the Bidder is a corporation, to all its officers, directors, and

controlling stockholders;



(d)

(e)

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(a)
(b)

(©)

(d)
(€)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.



5.4,

5.5.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price
index. However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.
The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.
For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financial reporting
standards.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as required in
ITB Clause 12.1(b)(iii).

The Bidder is responsible for the following:

@) Having taken steps to carefully examine all of the Bidding
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c) Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

10



(d)

(e)

(M

(9)

(h)

(i)

)

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided therein are true and
correct;

Authorizing the HoPE or its duly authorized representative/s to verify
all the documents submitted:;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing contract, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

Q) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE
of underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(i) Comply with occupational safety and health standards and to
correct deficiencies, if any.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

11



6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

(iii)  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations;
or collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

(k) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.

Origin of Goods and Services

12



There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

Subcontractors must submit the documentary requirements under 1TB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous to the GoP, a
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as recorded
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.
The minutes of the pre-bid conference shall be recorded and prepared not later
than five (5) calendar days after the pre-bid conference. The minutes shall be
made available to prospective bidders not later than five (5) days upon written
request.

13



10.

11.

12.

9.3.  Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for
the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concerned. It
shall be the responsibility of all Bidders who have properly secured the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with ITB Clause 23.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country; and shall be authenticated by the
appropriate Philippine foreign service establishment/post or the equivalent office
having jurisdiction over the foreign bidder’s affairs in the Philippines. The English
translation shall govern, for purposes of interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical
Components

14



12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

€)] Eligibility Documents —

Class “A” Documents

(i)

(if)

PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign
bidders participating in the procurement by a Philippine
Foreign Service Office or Post, which shall submit their
eligibility documents under Section 23.1 of the IRR, provided,
that the winning bidder shall register with the PhilGEPS in
accordance with Section 37.1.4 of the IRR;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statement of the Bidder’s SLCC similar to the contract to be
bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(ii.1) name of the contract;

(ii.2) date of the contract;

(ii.3) contract duration;

(ii.4) owner’s name and address;
(ii.5) nature of work;

(ii.6) contractor’s  role  (whether  sole  contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(ii.7) total contract value at award,;
(ii.8) date of completion or estimated completion time;
(ii.9) total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(11.11) value of outstanding works, if applicable.

15



(b)

(iii)

(iv)

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted;

Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type
and cost of the contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

v)

If applicable, Joint Venture Agreement (JVA) in accordance

with RA 4566.

Technical Documents —

(i)

(if)

Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(.L1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments.

Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

(ii.2) List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

(ii.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
may be, which must meet the minimum requirements
for the contract set in the BDS; and
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(1)~ Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section IX. Bidding
Forms.

13. Documents Comprising the Bid: Financial Component

13.1.

13.2.

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(a)

(b)

(b)

Financial Bid Form, which includes bid prices and the bill of
quantities, in accordance with ITB Clauses Error! Reference source
not found. and Error! Reference source not found.; and

Any other document related to the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

() Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i) The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC and engineer’s/procuring
entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

14. Alternative Bids

14.1.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
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15.

16.

14.2.

14.3.

purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
zero (0) or a dash (-) for the said item would mean that it is being offered for
free to the Government, except those required by law or regulations to be
provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 48. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of
the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no
gain basis.

Bid Currencies
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17.

18.

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas
(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding to
the extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in an amount stated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

() Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by Two percent (2%)

LGUs, the cashier’s/manager’s

check may be issued by other

banks certified by the BSP as
authorized to issue such financial
instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
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18.2.

18.3.

18.4.

18.5.

by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by
LGUs, the Bank Draft/
Guarantee, or irrevocable letter
of credit may be issued by other
banks certified by the BSP as
authorized to issue such financial
instrument.

(c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;
and/or

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the Bidder shall enter into contract with the
procuring entity and furnish the performance security required under ITB
Clause 32.2, within ten (10) calendar days from receipt of the Notice of
Award, and commits to pay the corresponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request
for reconsideration and/or protest, or lapse of the reglementary period without
having filed a request for reconsideration or protest. Without prejudice on its
forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signed the contract and
furnished the Performance Security, but in no case later than the expiration of
the Bid Security validity period indicated in ITB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid Security will be discharged, but in no case later than
the Bid Security validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
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19.

(a)

(b)

if a Bidder:

(i)

(if)

(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

)

(xi)

(xii)

withdraws its bid during the period of bid validity specified in
ITB Clause 17,

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

allowing the use of one’s name, or using the name of another
for purposes of public bidding;

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the LCRB;

refusal or failure to post the required performance security
within the prescribed time;

refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

if the successful Bidder:

(i)
(ii)

fails to sign the contract in accordance with ITB Clause 31;

fails to furnish performance security in accordance with ITB
Clause 32.

Format and Signing of Bids
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20.

19.1

19.2

19.3

194

19.5

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the financial
component of the bid. This shall also be observed for each lot in the case of lot
procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly

marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO.  — FINANCIAL COMPONENT” and
the outer envelope as “COPY NO. _ ,” respectively. These envelopes

containing the original and the copies shall then be enclosed in one single
envelope.

The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.

All envelopes shall:
(a) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Bidder in capital letters;
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21.

22,

23.

(©) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 20.1;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for
the opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

D.  Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late
bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter of
Withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Letter of Withdrawal must
be executed by the authorized representative of the Bidder identified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.
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24.

23.3.

23.4.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

24.4.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.
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25.

24.5.

24.6.

24.7.

24.8.

24.8.

24.9

All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid
price (per lot, if applicable, and/or including discount, if any), bid security,
findings of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address.
The notice shall be issued within seven (7) calendar days from the date of the
bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential
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26.

27.

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any Bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless otherwise allowed in the case of ITB
Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

217.2.

217.3.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

@ The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:

@) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0)
or a dash (-) for the said item would mean that it is being offered for
free to the Procuring Entity, except those required by law or
regulations to be provided for; and

(b) Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary
terms to determine the calculated prices.
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28.

27.4.

217.5.

27.6.

27.7.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for
individual lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the bid or combination of bids
offering the lowest calculated cost to the Procuring Entity. Bid prices quoted
shall correspond to all of the requirements specified for each lot. Bid Security
as required by ITB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

28.2.

28.3.

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5,
12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.
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29.

28.4.

28.5.

28.6.

28.7.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HOPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to award the
contract, the HoPE or his duly authorized representative shall approve or
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184,
the HOPE shall notify the BAC and the Bidder in writing of such decision and
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HoPE in accordance with
Section 37.1.3 of the IRR of RA 9184.

Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

(a) If there is prima facie evidence of collusion between appropriate public

officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
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30.

29.3.

themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

(1 If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HOPE;

(i) If the project is no longer necessary as determined by the
HoPE; and

(iii)  If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

@ No bids are received,;
(b) All prospective Bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with
Section 40 of the IRR of RA 9184.

F. Award of Contract

Contract Award

30.1.

30.2.

30.3.

Subject to ITB Clause 28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:
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31.

(a)

(b)
(©)
(d)

Submission of the following documents within ten (10) calendar days
from receipt of the Notice of Award:

(1 In the case of procurement by a Philippine Foreign Service
Office or Post, the PhilGEPS Registration Number of the
winning foreign Bidder; or

(i)  Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a pre-condition to the
Award;

Posting of the performance security in accordance with ITB Clause 32;
Signing of the contract as provided in ITB Clause 31; and

Approval by higher authority, if required, as provided in Section 37.3
of the IRR of RA 9184.

Signing of the Contract

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

31.3. The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

31.4. The following documents shall form part of the contract:

(a)
(b)
(©)

(d)
(e)

Contract Agreement;
Bidding Documents;

Winning Bidder’s bid, including the Technical and Financial
Proposals, and all other documents/statements submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including
corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

Performance Security;

Notice of Award of Contract; and
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()] Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(@) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to issue such
financial instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

Ten percent (10%)

For biddings conducted by the
LGUs, Bank Draft/Guarantee,
or Irrevocable Letter of Credit
may be issued by other banks
certified by the BSP as
authorized to issue such
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33.

34.

32.3.

financial instrument.

(©)

Surety bond callable upon
demand issued by a surety or
insurance company  duly
certified by the Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed (NTP) together with a copy or copies of the approved contract to
the successful Bidder. All notices called for by the terms of the contract shall be

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
have a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement, if necessary.

effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be

questioned in accordance with Sections 55 of the IRR of RA 9184.
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Section III. Bid Data Sheet

Bid Data Sheet

ITB Clause

1.1 The PROCURING ENTITY is Philippine Nuclear Research Institute
The name of the Contract is Upgrading of Neutron Laboratory for TRIGA
Subcritical Assembly

2 The Funding Source is:

The Government of the Philippines (GoP) through the DOST-GIA in the
total amount of #£4,944,000.00

The name of the Project is Upgrading of Neutron Laboratory for TRIGA
Subcritical Assembly

3.1 No further instructions.

5.1 The Bidder’s whose experience is at least ten (10) years shall be allowed to
participate in the bidding.

5.2 No Treaty or International or Executive Agreement allows participation of
foreign bidders. Bidding is restricted to eligible bidders as defined in ITB
Clause 5.1.

54 The Bidder must have completed, within the period specified in the
Invitation to Bid, a single contract that is similar to this Project, equivalent
to at least fifty percent (50%) of the ABC. Bidders whose offices are not
based in Metro Manila should have completed projects within Metro Manila
similar to the project to bid, so that the Procuring Entity can verify the
quality of workmanship.

5.4(b) For this purpose, similar contracts shall refer to General Building

8.1 Subcontracting is not allowed.

8.2 Not applicable.

9.1 The Procuring Entity will hold a pre-bid conference for this Project on
July 20, 2017 at 1:30 p.m. at the 3rd Floor Conference Room, NART
Building, PNRI Compound, Commonwealth Avenue, Diliman, Quezon
City.

10.1 The Procuring Entity’s address is:

Philippine Nuclear Research Institute

Commonwealth Avenue, Diliman, Quezon City

OIC- Office of the Deputy Director Graceta de Leon Cuevas, DPA
Chairperson, BAC

929-6011 to 19

33




10.4 No further instructions.

12.1 No further instructions.

12.1(a)(iii) The Bidder must be a PCAB licensed contractor with License
Classification on General Building at least Category C. The Bidder must
also be a registered contractor for government projects with Size Range at
least Small B for Building and Industrial Plant.

12.1(b)(ii.2) The minimum work experience requirements of key personnel to be
assigned for the project shall be provided in the Key Personnel (Format of
Bio-Data) form.

12.1(b)(iii.3) | The minimum major equipment requirements for the project shall be
provided in the List of Equipment, Owned or Leased and/or under Purchase
Agreements, Pledged to the Proposed Contract form.

131 For Corporation, SEC Registration shall include General Information Sheet
(GIS).

13.1(b) This shall include all of the following documents:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment rentals
used in coming up with the Bid; and

3) Cash flow by quarter or payment schedule.

13.2 The ABC is £4,944,000.00. Any bid with a financial component exceeding
this amount shall not be accepted.

14.2 No further instructions.

154 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids must be valid for 120 days from the date of the Opening of Bids

18.1 The bid security shall be in any of the following forms and in accordance

with the following amount:

1. P 98,880.00 if bid security is in (a) cash, cashier’s/manager’s check
(b) bank draft/guarantee or irrevocable letter of credit;

2. P 247,200.00 if bid security is in Surety Bond;

34




If a surety bond will be used, the following are the requirements:

a. Must have the original receipt;
b. Must be callable on demand;

c. Certified by the Insurance Commission that the surety company
is authorized to issue such security.

3. Any combination of the foregoing proportionate to the share of form
with respect to total amount of security.

4. Bid Securing Declaration

18.2 The bid security shall be valid for 120 days from the date of the Opening of
Bids

20.3 Each Bidder shall submit One original and Two copies of the first and
second components of its bid.

21 The address for submission of bids is
PNRI 3 Floor Conference Room, NART Building
Commonwealth Avenue, Diliman, Quezon City
The deadline for submission of bids is 1:30 p.m. on August 01, 2017.

24.1 The place of bid opening is
PNRI 3 Floor Conference Room, NART Building
Commonwealth Avenue, Diliman, Quezon City
The date and time of bid opening is August 01, 2017 at 1:30 pm.

24.2 No further instructions.

24.3 No further instructions.

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

27.4 No further instructions.

28.2 Bidder with LCB shall submit the following documentary requirements:

1. BIR Registration Certification, which contains the Taxpayer’s
Identification Number.

2. Articles of Incorporation, Partnership or Cooperation, whichever is
applicable including amendments thereto, if any.
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31.4(f) Additional contract documents relevant to the project to be submitted by the
successful bidder:

Construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule, PERT/CPM and All Risk
Insurance.
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract.
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.
Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.
Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.
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1.29 A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

1.30 Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

2. Interpretation

2.1.  In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

2.2.  If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

2.3.  The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;

h) Bill of Quantities; and

i) Drawings.

3. Governing Language and Law
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3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1.

5.2

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay
shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations

6.1.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property of the Procuring Entity.
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6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require access
to the Site. The Contractor shall also provide facilities and services for them
during this period. The Procuring Entity may modify the schedule of other
contractors, and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the
forms prescribed in ITB Clause 32.2.
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7.2.

7.3.

7.4.

7.5.

7.6.

1.7.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

@ There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(c) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be. The Contractor shall cause the
extension of the validity of the performance security to cover approved
contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting

8.1.

8.2.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
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9.

10.

11.

12.

8.3.

agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this
Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount of
liguidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.
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12.2.

12.3.

12.4.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the HoPE has issued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GoP in his favor shall be offset to recover the
costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structural failure of the completed elements or structure, or
“Structural Failures,” i.e., where one or more key structural elements in an
infrastructure facility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or the general public:

@ Contractor — Where Structural Defects/Failures arise due to faults
attributable  to  improper  construction, use of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(c) Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.
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13.

12.5.

12.6.

12.7.

12.8.

(e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non—
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security

Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(@) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor
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14.

15.

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

Procuring Entity’s Risk

14.1. From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

@) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

(1 any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance

15.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

€)) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

15.2. The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in
force including the receipts for payment of the current premiums.
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The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

15.4. If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5. In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
deemed necessary for its protection and that of the Contractor’s personnel and
third parties, and/or order the interruption of dangerous Works. In addition,
the Procuring Entity may refuse to make the payments under GCC Clause 40
until the Contractor complies with this Clause.

15.6. The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

@ The issuer of the insurance policy to be replaced has:
Q) become bankrupt;

(i) been placed under receivership or under a management
committee;

(iii)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

16. Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

(1 Due to the Contractor’s fault and while the project is on-going, it has

incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
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17.

18.

(ii)

(iii)

previous warnings and notices have been issued for the Contractor to
improve his performance;

Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

The Contractor:

(i)

(if)

(ii)

(iv)

v)

abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

does not actually have on the project Site the minimum
essential equipment listed on the bid necessary to prosecute the
Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

sub-lets any part of this Contract without approval by the
Procuring Entity.

16.2. All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

(a)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of

50



18.2.

18.3.

conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

@) The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(c) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

(e) The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

U] The Contractor does not maintain a Security, which is required;

(9) The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
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19.

18.4.

18.5.

18.6.

(1 corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(i) drawing up or using forged documents;

(iii)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of
this Contract:

@) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;

(b) Upon recommendation by the Procuring Entity, the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

Q) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i)  the extent of termination, whether in whole or in part;

(iii)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;
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19.2.

(©)

(d)

(€)

(M

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the HoPE a verified
position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HOPE shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before receipt of the
Contractor’s verified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain items
or works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HOPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:

(a)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

(1) Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;
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(©)

(d)

(€)

(iii)  Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(v) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

Q) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by

the contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1.

20.2.

For purposes of this Contract the terms “force majeure” and “fortuitous event”

may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of

which could have been avoided with the exercise of reasonable diligence by
the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
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21.

22.

20.3.

20.4.

20.5.

Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

@ any sum to which the Contractor is entitled under GCC Clause 28;

(b) the cost of his suspension and demobilization;

(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s
decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the ““ Arbitration Law” and Republic Act 9285, otherwise known as
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That,
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation
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23.

24,

25.

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

@ The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums due it for work already done within
forty five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC
Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1. Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

23.2. The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1. All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

24.2. The Contractor shall be responsible for design of Temporary Works.

24.3. The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

24.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1. When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.
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26.

27.

28.

29.

Extension of the Intended Completion Date

26.1.

26.2.

The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1.

217.2.

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

Variations shall be valued as follows:

@ At a lump sum price agreed between the parties;

(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which at appropriate new

rates, equal to or lower than current industry rates and to be agreed
upon by both parties and approved by the HoPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated
in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
has given written instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.
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30.

31.

29.3.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Procuring Entity’s Representative may
require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative again
at any time. A revised Program of Work shall show the effect of any approved
Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.
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32.

33.

34.

3S.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those attending
the Conference and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Procuring Entity’s
Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items do
not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

34.3.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects
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36.

37.

38.

39.

The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring Entity’s
Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, the Procuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.

38.2. The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Contract.

Advance Payment

39.1. The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.
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40.

41.

39.2.

39.3.

39.4.

39.5.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

40.4.

40.5.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

@ Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates
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42.

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
@) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(c) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall
be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%)
percent retention is intended, i.e., to cover uncorrected discovered defects and
third party liabilities.
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42.4.  On completion of the whole Works, the Contractor may substitute retention

money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

43.5.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HOPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed
engineering design which failed to consider the Variation Order beyond ten
percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:
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44.

4S.

@ If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the HoOPE for approval.

(b) The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the Work
to be prosecuted and to review the proposed plan, and prices of the
work involved.

(c) The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

(d) The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied
that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.
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46.

45.2.

45.3.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

@) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(© Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

46.1.

46.2.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.
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47.

46.3.

46.4.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity is
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiver by the Contractor of any claim.
Upon receipt of full and detailed particulars, the Procuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in the Procuring Entity’s opinion, the
findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties or non-execution
of deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as

66



48.

49.

50.

51.

determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Special Conditions of Contract

GCC Clause
1.17 The Intended Completion Date is November 2017
1.22 The Procuring Entity is Philippine Nuclear Research Institute
Address: Commonwealth Avenue, Diliman, Quezon City
1.23 The Procuring Entity’s Representative are Engr. Rosalino B. Rejas,
Engr. Giuseppe Filam O. Dean and Kristine Marie Romallosa
1.24 The Site is located at
PNRI Compound, Commonwealth Avenue, Diliman, Quezon City.
1.28 The Start Date shall be the date of receipt of the Notice to Proceed.
1.31 The Work consists of Civil, Architectural and Electrical Works
2.2 None
51 No further instructions.
6.5 The Contractor shall employ the following Key Personnel:
(a) Registered Civil Engineer (c) Foreman
(b) Registered Electrical Engineer (d) Skilled Workers with
Appropriate Certification/
License (Master
Electrician, Carpenter,
Mason, Steelman,
Plumber and Welder)
Note: Foreman is required to be present on site throughout the duration
of the contract.
7.4(c) The Performance Security shall remain valid until issuance of the final
Certificate of Completion.
7.7 No further instructions.
8.1 The Contractor cannot subcontract more than Fifty Percent (50%) of the
value of works and shall be limited to the conditions stated in the BDS.
10 No further instructions.
12.3 No further instructions.
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12.5

Warranty:

The warranty against Structural Defects and Failures shall be cover for
Two (2) years from final acceptance, except those occasioned by force
majeure.

13 If the Contractor is a joint venture, all partners to the joint venture shall
be jointly and severally liable to the Procuring Entity.

18.3(h)(i) No further instructions.

21.2 The Arbiter is: Construction Industry Arbitration Commission

290.1 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

311 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative in accordance with the end-user’s proposal
within five (5) days of delivery of the Notice of Award. The Contractor
shall provide appropriate PPE for workers.

31.3 The period between Program of Work updates is ten (10) days.

The amount to be withheld for late submission of an updated Program of
Work is P 20,000.00.

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment/mobilization is 15% percentage of
the Contract Price

40.1 No further instructions.

51.1 After completion of work, the Contractor shall furnish the Procuring
Entity, at its own expense, one (1) set original copy and five (5) sets
Blue Print Plan of 20” x 30” As-built Drawings signed by a registered
Civil Engineer. Format of As-built Drawing is attached in Section VII.
Drawings. The date by which “as built” drawings are required is
November 2017.

51.2 The Final Payment shall be withheld for failing to produce “as built”

drawings by the date required.
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Section VI. Scope of Works and Specifications

SCOPE OF WORKS

A. Preliminary Works

1. Site Acquisition and Clearing.

2. Provision for Survey layout & Chalk line

4. Personal Protective equipment (PPE's)

5. Temporary facilities & Board Ups

6. As-built plans including manual & maintenance documents

B. Demolition Works

The demolition, removal and disposal of structures shall include but not be limited to the following:
1. Debris and unwanted things.

2. All wiring, plumbing, conduits and ductings.

3. Sprinklers (fire protection system)

4. All existing ceiling boards and panels (including frames)

5. Removal of gears, apparatus, paraphernalias, tools & equipment.

6. Demolition of new window opening (check detailed drawings for location and dimensions)

7. Coring works for stab-outs and sleeving of all utility wall and floor penetration.

C. Earthworks

1. Excavation works for the stair platform concrete foundation.

2. Backfilling and compaction of excavated area.

3. Application of Soil Poisoning - Subterranean termite control (cordoning system).

D. Concreting Works
1. Fabrication and installation of reinforcing bars for stair platform.
2. Fabrication and installation of formworks prior to concrete pouring application.

E. Steel Structure Erection
1. Fabrication and installation of scaffolding materials prior to exterior painting procedures and
ceiling works.

2. Provision for Health, Safety and Environmental requirements for working at heights.

. Construction / Installation of Masonry Walls, Ceiling and Glass partition.

. Preparation of concreting works for masonry walls.

. Supply and installation of 4" CHB - masonry walls

. Supply and installation of drywall partition - gypsum board to include frames and accessories.
. Supply and assembly of ceiling framing prior to gypsum board installation.

. Supply and installation of gypsum board - ceiling panels.

. Supply and assembly of ceiling framing prior to perforated ceiling panels installation.

. Supply and installation of perforated sheets - ceiling panels.

. Provision for spandrel profile system at the steel canopy/entry porch
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G. Doors and Windows Installation

1.
2.
3.

Supply and installation of Door including Jambs and accessories.
Supply and installation of Windows including frames and accessories.
Supply and installation of Louver ventillation including frames and accessories.

H. Specialty Works
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. Supply and installation Logo/Signage to include steel frames and accessories.

. Provision for stainless steel stair handrail and accessories.

. Provision for access ladder and accessories.

. Supply and installation of modular partition for toilets including frames and accessories.
. Supply and installation of facial mirrors for toilets to include accessories.

. Supply and installation of granite counter top for toilets to include accessories.

. Supply and installation of modular cabinets for toilets to include accessories.

I. Thermal and Moisture Protection

1.
2.
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Asphalt torch applied Waterproofing membrane at all toilet areas.
Concrete floor topping for membrane protection.

. Architectural Finishes

. Application of rubbed concrete for the exposed concrete soffit (ceiling etc...)

. Laying of Ordinary Granite Floor Tiles at the Work station and meeting area.

. Laying of Ceramic floor and wall tiles at toilet area.

. Application of Epoxy floor paint finish at the staff locker, storage area, women clean room,

stairwell, irradiation room Pu-Be Howitzer, hotcell, irradiation room for neutron lab,
decontamination room.

. Application of Epoxy floor paint finish at ramp-up leading to entry of the building.
. Concrete plastering of all masonry walls and exposed un-even concrete.
. Application of plaster compound for the interior side of masonry walls.

. Laying of Natural granite slab floor finish at stair thread - porch area.

K. Painting Works

1.
2.
3.
4.
S.

Application of concrete Neutralizer for the newly plastered masonry walls.
Painting preparation - application of putty compound prior to painting application.
Application of base coating - primer.

Application of finishing paint - first coating.

Application of finishing paint - second coating.

L. Sanitary, Plumbing and Storm Drainage

1.
2.
3.

Provision for Plumbing rough-ins and fixtures
Provision for Sanitary rough-ins and fixtures
Provision for Storm drainage system.

4. Pressure test, leak test and flow test for all the piping installed.

M. Electrical Works
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1. Provision of electrical power supply requirements (inside and outside facilities).
2. Supply and Installation of all lighting requirements - fixtures and roughing-ins.
3. Provision for Lightning Protection System.

4. Provision for Panel Boards and Control Panels.

5. Testing and commissioning procedures.

N. Mechanical Works

1. Provision for Air-conditioning units - wall mounted to include with condencing equipment.
2. Supply and installation of air-conditioning roughing-ins - condensing pipes and wirings.

3. Supply and installation of mounting pads/steel framing of A/C units and equipment.

4. Testing and commissioning procedures.

O. Fire Protection System

1. Provision for handheld fire protection system requirements.

2. Supply and Installation of all dry stand pipe requirements - fixtures, roughing-ins and
equipment.

3. Testing and commissioning procedures.

P. Cleaning and Clearing of site.

SPECIFICATIONS FOR GENERAL CONSTRUCTION:
I. INTENT AND APPLICATION OF THE PROVISIONS OF THIS SECTION

A. The Scope of Work covered within these Specifications is the complete
construction/rehabilitation of the Project: Upgrading of Neutron Laboratory for TRIGA
Subcritical Assembly, Located at PNRI, Department of Science and Technology,
Commonwealth Avenue, Diliman, Quezon City, Philippines.

B. This section is prepared in a concise manner, the intention of which is to save time and
effort in locating important contents within these Specifications.

C. Execution of this Section shall be coordinated and harmonized to each corresponding
elaborated section of these same specifications.

D. In case discrepancies exist between this Section and its corresponding elaborated sections,
notify the Procuring Entity immediately for clarification; their decision shall be final.

E. The Contractor shall bear the responsibility of checking all the numbers and units as
indicated in the Bill of Quantities. It is understood that the Contractor shall supply and
install the required units in accordance with the Plans and the Specifications.

F. In their bid proposal, the bidders may propose materials or equipment or makes other than
those specified in the BOQ and/or Specifications, provided they are of equivalent
specifications and functionalities.
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G. During project implementation, the winning bidder/contractor may propose substitution of
materials or equipment or makes other than those specified in the Contract documents shall
be subject to the approval of the Procuring Entity for the following reasons only:

1. That the materials or equipment proposed for substitution is equal or superior to the
materials or equipment specified in construction efficiency and utility provided that
any and all costs relative thereof shall be shouldered by the Contractor.

2. Or that the materials or equipment specified cannot be delivered to the job site on
time to complete the work of the other Contractors due to conditions beyond the
control of the Contractor.

3. In case of a price difference, the Procuring Entity shall receive all benefits of the
difference in cost involved in any substitution and the Contract shall be altered by
Change Order to credit the Procuring Entity with any savings so obtained.

H. To receive consideration, request(s) for substitution shall be accompanied by documentary
proof of equality or difference in price and delivery, if any, in the form of certified
quotations and guaranteed date of delivery from suppliers of either the proposed substituted
materials or equipment.

Il. GENERAL CONDITIONS OF PLANS AND SPECIFICATIONS

The execution of this Specification, Plans and other related Contract Documents shall be
subjected to the rules and regulations as provided in the General Conditions of the Contract.
The Plans and specifications shall be interpreted by the Procuring Entity and or his/her
representative. The Contractor is enjoined to confer with the Procuring Entity on items for
clarification before submitting his bid. No excuses shall be entertained for misinterpretation of
the Plans and specifications after the award of contract. All work as deemed required by the
Procuring Entity shall be carried out properly by the Contractor.

A. The Contractor shall consult the Procuring Entity on portion of the work not mentioned in
the Specification and not illustrated on the Plans. He shall not work without proper
instruction or detailed plans approved by the Procuring Entity, otherwise he shall be
responsible for the in acceptance of the work done without details. In such case, the
Contractor shall make good the work at his own expense.

B. No alteration or addition shall be allowed without the consent and proper documentation
approved by the Procuring Entity, even such change is ordered by the Procuring Entity. The
Contractor shall bring the case to the Procuring Entity. Request for approval of such
changes, alteration, deviation of work shall not be done without the consent of the Procuring
Entity. Changes may be presented to the Procuring Entity in the form of shop drawings.

TWO (2) SET of clean Plans and specification shall always be kept at the jobsite to be
available to the Procuring Entity or their representative upon his request during the
construction.
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DIVISION 1: GENERAL REQUIREMENTS

1.0 Processing and Securing of Permits and Insurance

The contractor shall be responsible for securing all necessary permits related to the project,
which shall include but not limited to building permits, occupancy permit, etc.),
Contractor’s All Risk Insurance & Third Party Liability and Workman’s Compensation
Insurance (CARI), and other insurances required by the Local Government Unit (LGU) and
PNRI, among others, including payment of assessed fees as may be required by the LGU,
PNRI and/or Regulating Agencies before the implementation of the project. All related
documents shall be submitted to the PNRI for proper documentation.

DIVISION 2: SCOPE OF WORK

A. The Contractor shall conduct thorough inspection of the existing job site conditions.

B.

C.

H

The scope of work shall include all additions necessary in order to implement the whole set
of approved Plans, Working Drawings and Specifications.

The Contractor shall secure and do all the legwork necessary for all pertinent permits
needed for the Procuring Entity to occupy and use the building,

. The Contractor shall construct All Architectural, Structural, Electrical, Sanitary/ Plumbing,

Mechanical/ Fire Protection works in accordance with the Plans and Specifications. All
items shown on the Plans but not mentioned in the Specifications shall be included.
Discrepancies shall be verified with the Procuring Entity.

. The Contractor shall have a surveyor to locate benchmarks. Shop drawings of stake out plan

and actual reference marks shall be verified and approved by the Procuring Entity prior to
any permanent construction. He shall refer to the Scope of Work and other Bid Documents
for more extensive description of the work.

. The Contractor shall submit details and shop drawings, templates, and schedules required

for the coordination of the work of the various trades. Drawings should include information
on all working dimensions, arrangement and sectional views, connections and materials.

. Final Cleaning As Pre-requisite To Final Acceptance: Final cleaning of the work by a

reputable building maintenance company shall be employed by the General Contractor
prior to the Procuring Entity’s final inspection for certification of final acceptance. Final
Cleaning shall be applied on each surface or unit of work and shall be of condition
expected for a first class building cleaning and maintenance program.

The Contractor shall be responsible for the safety and safe working practices of its
respective employees, servants and agents.
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. The Procuring Entity may at any time without invalidating the Contract make changes by

altering, adding to or deducting from the work as covered by the drawings, specifications,
and general scope in written instructions. Provisions under General Conditions of the
contract cover such circumstances.

DIVISION 3: SITE WORK

A. VISIT AND ACCEPT SITE, AS IS. The following works shall be included:

1.

Site Clearing: Protection and/or removal of existing structures with the approval from the
Procuring Entity and or lessor.

. Removal of improvements above and below grade (if any) necessary to permit construction

and other work as indicated. The Procuring Entity and Lessor must be consulted prior to any
demolition. Coordination with PNRI Maintenance / Facilities Group & proper investigation
is to be conducted to avoid damage on existing utilities. Rubbish shall be legally and
properly disposed of. Other items for relocation / demolition will be discussed in the Pre-
Bid Conference.

.SITE SAFETY REQUIREMENTS:

. The Contractor shall, maintain a temporary board — up, security for the proper execution of

site up-keeping. Such board-up shall be built where necessary and required by PNRI for its
full length except for such openings as may be necessary for the proper execution of the
work, in such case, openings shall be provided with doors which shall be kept closed at all
times except in actual use. Which shall be made of painted 12mm thick GYPSUM BOARD
on METAL STUDS FRAMING with complete accessories, structurally stable.

. TEMPORARY SITE FACILITIES

. Temporary Facilities: The contractor shall provide an office for the following: Construction

site office: complete Resident Architect’s / Engineers office for business related to the
supervision of the project.

. Other Temporary Provisions:

e The General Contractor shall provide all temporary lighting, power, water supply and
all necessary facilities sufficient enough for the simultaneous use of all possible fields
of work to complete the project.

e The General Contractor shall provide the necessary number of warehousemen to ensure
security of construction site.

e The General Contractor shall provide at necessary number of units of Fire
extinguishers.

e The General Contractor shall provide Billboards for precautions for Public Safety.

e Other provisions as required by the National Building Code and PNRI.

e All others required as discussed in the Pre-Bid Conference or as issued Supplemental
Bid Bulletins
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D. STORAGE AND FILING OF MATERIALS

1. Delivery: General Contractor shall ensure that materials are properly turned over and
delivered on site in good quality and condition. A time and delivery record shall be
available.

2. Storage: General Contractor shall designate and/or allot a space to sub-contractors for
storage of their materials and for erection of their sheds and tool houses (if necessary).
Materials shall be arranged properly and accordingly in terms of sizes, quality, quantity,
category and time of use.

3. Warehouse shall be maintained properly by a designated person of the General Contractor.

4. All cement, lime and other materials affected by moisture shall be stored on platforms and
protected from weather. Materials shall be stored as to insure the preservation of their
quality and fitness for their work. Stored materials shall be located so as to facilitate prompt
inspection.

5. Should it be necessary at any time to move materials, sheds or storage platforms, the
Contractor shall do so at his own expense.

DIVISION 4: MASONRY
A. CONCRETE MASONRY UNITS

1. Masonry Units (CHB): 100mm thick for all interior walls unless otherwise indicated. Use
400 psi for non-load bearing blocks and 700 psi for load bearing blocks where required.

a. Supplier: Allied Concrete, Rock built or Jack built

b. Where full height walls are constructed with concrete hollow blocks, these shall
extend up to the bottom of beam or slab unless otherwise indicated on plans. Provide
stiffener columns & lintel beams as specified in the structural drawings or as specified
or as deemed required to assure a stabilized wall due to height & other considerations.

2. Sand: S-1, washed, clean and greenish in color.

3. Mortar: One part “Portland” cement and two parts sand and water but not more than three
parts sand and water.

4. Plaster bond: N and H Plaster bond - Apply to all wall areas prior to plastering.

DIVISION 5: METAL
A. Stainless Steel
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1. Stainless Steel Push Plate: Refer to Doors Schedule

2. Stainless Steel Handrail Tubing: ASTM A 269 Type 304 or Type 316.
Fabricate handrails in accordance to approved shop drawing and field dimensions
using mitered and welded joints with bends where indicated on shop drawings.
Grind and or dress exposed welds smooth and flush to corner or fillet without
weakening rail connection.

B. LIGHT GALVANIZED STEEL FRAMING FOR GYPSUM DRYWALL, CEILING &
FIBER CEMENT CEILING

Light Galvanized Steel Framing Members shall be formed from cold-rolled steel with a
minimum tensile strength of 50 ksi & a minimum yield point of 33 ksi. Light Galvanized
Steel Framing Members shall be formed from cold-rolled steel having a minimum
galvanized coating of 180 g/sqg.m both sides and shall be lock forming quality. Should
conform to the ASTM C645A Standard Specification for Nonstructural Steel Framing
Members.

C. Structural Steel, Fabrication and Erection (for the Steel Canopy)

All structural steel required for this structure shall conform to the “Standard Specifications
for Structural Steel for Buildings” ASTM Designation A36. Shop connection shall be
welded. However, all field connection shall be made with high strength bolts.

Workmanship and Fabrication Shall be in accordance with the AISC “Specification for the
Design, Fabrication and Erection of Structural Steel for Buildings” as adopted in 1963.
Welding shall be done by operators who have been previously qualified by tests as
prescribed in the American Welding Society “Standard Qualifications Procedure” to
perform the type of work required.

a) Electrodes shall be Classification numbers ASTM A 233 and shall be suitable for
positions and other conditions of intended use.

b) The technique of welding employed the appearance and quality of welds made and
the methods of correcting defective work shall conform to the AWS Work and shall
conform to the AWS “Code for Arc-Welding in building Construction”.

c) Surface to be welded shall be free from loose scale, rust, grease, paint and other
foreign material except that scale which withstand vigorous wires brushing may
remain. Finished members shall be true to line and free from twist, bends or uneven
joints.

D. MISCELLANEOUS METAL WORKS

1. Submit Professional Shop Drawings for fabrication, connections and erection of
miscellaneous metal fabrications.
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2. Pipe hangers: Galvanized steel angular bars, hot dipped. Refer to Sanitary / Electrical
drawings for sizes and dimension.

DIVISION 6: WOOD
LUMBER AND ARCHITECTURAL WOODWORKS

A. Schedule of Lumber and Plywood Works
1. Medium Density Fiberboard: As per manufacturer’s specifications.

2. Plywood Backing for Glass Mirror: 6-mm thick marine plywood anchored to wall with
necessary anchoring. Areas to be covered by mirror on toilets should be provided with tiles.

DIVISION 7: THERMAL AND MOISTURE PROTECTION

All applications shall be strictly as per Manufacturer's Specifications. It shall strictly be
performed by licensed or certified applicators / waterproofing contractor representing
waterproofing manufacturer or insulation company specified herein. The Procuring Entity shall
be furnished with pertinent literature and detailed drawings

WATERPROOFING

Waterproofing: Furnish all labor, materials, equipment, plant and other facilities required to
complete all waterproofing work as shown on the drawings and herein specified. All
applications shall be strictly performed by an approved waterproofing Contractor.

All materials shall be Environmental Protection Agency (EPA) certified and approved.
Testing: Test waterproofed area by seventy-two (72) hours and check for any seepages.
1. for Toilets

Note: Areas not stated above but requiring waterproofing by Procuring Entity shall be included
in the scope of work. Thickness should be as per Manufacturers Specifications and Installation
depending on the Areas to be applied with.

DIVISION 8: DOORS AND EXTERNAL VIEWING WINDOWS:
Refer to Schedule of Doors and Windows

A. DOORS AND WINDOWS

1. Steel Doors: Fire rated (2H) Honeycomb insulated steel door and jamb (Ga 16 UL), pre-
painted

2. PVC Doors: Polyvinyl chloride hard plate, the edge of the door is trimmed with PVC lining,
minimum thickness of door plate is 42 mm.

3. MAIN ENTRANCE DOOR - Heavy Duty Floor Hinge Glass door, 12mm thick tempered,
frameless glass door.
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4. Aluminum Framed Window: 45mm x 1.5mm thick Powder Coated aluminum door tubular
frame with 8mm thick clear full glass, tempered, analok finish.

Note: The contractor shall exercise the utmost care in dismantling, transfer and installation of
the existing sliding door for restoration. In case of any damage, the contractor shall replace the
sliding steel door without additional cost to the Procuring Entity.

B. FINISHING HARDWARE

The following Hardware Sets are furnished for whatever assistance it may afford the
Contractor. The Contractor shall verify Plans and Specifications for hardware quality. Should
any particular item be omitted, Contractor shall provide similar or equivalent item or hardware
same as required.

All door hardware must be ANSI A156.2 approved.

1. Locksets shall be Heavy duty lever type handles, HAFELE, Bonco or Hope Brand with
locked keys and profile cylinders.

a. All locks shall have three (3) keys with the lock number stamped for identification.
Verify number of duplicates.

b. Schedule: Use extra heavy duty industrial / commercial series of door hardware.
Refer to Schedule of Doors

Toilet Privacy Lock: Use Corridor or Passage Lock for unlockable lockset.

Keyed Entrance Mortise Lock: Single cylinder with throw-deadbolt, standard full
latch bolt with heavy duty anti-friction tongue. When locked, key outside or Knob
inside retracts all bolts simultaneously. Outside Knob remains locked until thumb turn
is restored to vertical position. Use Knob type.

Single Cylinder Deadbolt Lock: deadbolt thrown or retracted by key from outside or

by inside turn unit.

Bolt automatically deadlocks when fully thrown Indicator Lock: for Toilet Stalls with
safety release lock.

2. Door Hinges
a. Brand: Morgan or hafele, loose pin hinge 4 '2” x 4” heavyduty, chrome finish.

Schedule:

- Four Ball Bearing Hinges: 4 %2 ” x 4” formetal louver doors over 900 mm in
width and/or over 44 mm thickness, strictly SUS 304, Stainless Steel based

- Floor Hinge: standard duty floor hinge with closer on active and inactive leaf
b. Hinge finish shall match locusts of respective openings; stainless steel.

3. Door Closer: (Only on Specified Doors) grade 1 door closer with hold open function on
active and inactive leaf. Can be surface mounted on hinge face or stop face for metal doors
indicated in the Schedule, with finish matching locust of the respective opening and a slim
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line look; concealed type for aluminum doors to provide by aluminum door fabricator. Door
closer shall be incorporated in the door closer. Brand: RYOBI brand

4. Miscellaneous Hardware
a. Door Plate and Pull Bar: Ga 16. Stainless Steel plate with stainless steel 20 mm
diameter x 200 mm length pull bar, both in hairline finish. Brand: Yale

b. Flush 6” and Head Bolt 12”: for two leaves of steel swing doors

¢ Push-Pull Bar: approximately 30 mm diameter x 600 mm long stainless steel
d. Push Plate: approximately 150 mm wide x 400 mm high stainless steel

e. Stainless Steel handle bars

f. Heavy Duty Flush Bolt

g. All other necessary hardware such as latch bolts, catch locks, door chain fasteners,
door stops, wall stops and holders, push plates, handles, etc. shall be of type, size
and design suitable for the purpose.

C. GLASS AND GLAZING

1. Caulking, Weather stripping, Sealing and Glazing Compound: refer to Division 7 on
Sealants

2. Schedule: All glass should match color of existing. The contractor shall submit glass sample
with performance data and certifications from the manufacturer.

a. Aluminum Framed Fixed interior Viewing Windows

1. 10mm thick clear tempered glass for aluminum fixed windows on building
interiors.

2. 8mm thick tempered for door and big window glass areas with sill height less
than 800 mm from floor finish.

Manufacturer: Metro Shutters, Door Tech or Republic Asahi

b. 6 mm thk. facial mirror with beveled edges for Toilets on 6mm thk marine plywood
backing
DIVISION 9: FINISHES

Refer to Architectural Plans for location. Verify plans for other finishes not specified or
omitted herein. Sample of all materials shall be submitted to the Procuring Entity for approval
as to color and quality workmanship.

A. FLOOR FINISHES
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. Supply and installation of 600mm x 600mm x 5mm thick granite tile. For Work station and
Meeting area as shown in Floor Plan Finish with Codes. Submit sample for Procuring
Entity’s approval.

. Epoxy Paints - The coating system shall be Epoxy High-Build Coating System using Epoxy
Primer, and two (2) coats of Epoxy Solids Epoxy Coating. This system shall be applied over
a clean, well prepared substrate. See manufactures surface preparation guide for additional
information. Manufacturer: Armstrong. Prior to system application, all control joints and
cracks are to be treated with semi-rigid epoxy joint filler and rigid epoxy crack filler
respectively. Submit Samples for approval.

. Epoxy System with Broadcast - solids epoxy floor coating system with silica sand or quartz
sand broadcasted into the pigmented base coat and sealed with pigmented epoxy. For
Ramp/Portico area. See Design layout. Submit Samples for approval.

. Vitrified Glazed &Unglazed Tiles: Supply and installation of 9 to 10 mm x 600 mm x 600
mm premium series for Toilet Wall & Floor Tiles. Refer to Schedule of finishes. Submit
sample for Procuring Entity’s approval.

. WALL FINISHES

. Plain Cement Plaster Finish: 25 mm. thick on vertical, on masonry and for all concrete
hollow block surfaces, painted finish as indicated in the Drawings and for all areas not
otherwise noted with other finishes.

. Polished Ceramic Wall Tiles: Supply and installation of 600 mm x 600 mm Ceramic floor
tiles complete with all PVC trims; 20 - 30 mm thick mortar setting bed with tile grout
spacing of 5 mm. Wall tiles for Toilet shall extend up to the ceiling or as indicated on plans.
Submit samples for approval

. Supply and installation of homogeneous, floor-anchored, high pressure compact OR Marine
laminated partition and doors.

. Fiber Cement Board: 6-mm thick for Dry Interior Walls located at the hatch area.

a. Use standard G.l. metal Studs framing at every 400-mm on center both ways.
Provide standard construction system complete with seismic bracing.

. CEILING FINISHES

. Dismantling & Demolition Works: Removal of existing utilities as affected by the new
ceiling layout and finish such as piping, ducting and others unnecessary utilities.

. Ceiling Suspension System — Perforated Ceilings for toilets: ASTM C 635 (Intermediate
duty) main beam and cross tee classification, commercial quality dipped galvanized steel.
All exposed surfaces to be chemically cleansed with capping in baked polyester and/or
treated with powder coat white finish. Provide seismic bracing. Submit shop drawings for
approval.
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3. Gypsum Board: Supply and installation of Gypsum ceiling on a 400mm x 400mm G.I.
Framing Suspended Ceiling System complete with all accessories and acrylic diffuser
lighting system. Please see ceiling details in Work Stations and Meeting area.

4. Rubbed Concrete for exposed concrete - Bonding Grout: 1 part Portland cement to 1 part
No. 30 mesh sand, mixed to the consistency of a thick cream.

D. PAINTING WORKS

All materials shall be Environmental protection Agency (EPA) certified and approved.
Examine older unpainted masonry for evidence of efflorescence, mildew, mold and moss.

While these conditions are not common, they all indicate the presence of moisture. Examine all
possible entry points for water. Where necessary, repair flashing and caulking; tuckpoint
defective mortar joints.

Remove all efflorescence by scrubbing with clear water and a stiff brush. A wall which has
effloresced for a long time may present difficulties. The presence of moisture, the deposition of
salts and the probable presence of Alkalies are all factors which may contribute to the
deterioration of paints.

Painting Materials:

1. Submit various painting materials specification data and sample to be used for Procuring
Entity’s approval.

2. All primers, thinners and putty, also waterproofing for internal and external application shall
be the same brand as the specified material.

3. Painting materials including its application must be covered with minimum of five- (5) year
guarantee to be rendered by the painting manufacturer.

4. Use BOYSEN or DAVIES only for all painted works.

Application:

1. All sample paint shall be submit on at least 300-mm x 300-mm plywood panel, color and
shade as per approval by the Procuring Entity.

2. Application shall be as per paint Manufacturer’s specification and recommendation.

3. Provide all drop cloth and other covering requisite for protection of floors, walls, aluminum,
glass, finishes and other works.

4. All applications and methods used shall strictly follow the Manufacturer's Instructions and
Specifications. All surfaces including masonry wall shall be thoroughly cleaned, puttied,
sandpapered, rubbed and polished; new masonry wall shall be treated with Neutralizer.
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All exposed finish hardware, lighting fixtures and accessories, glass and the like shall be
adequately protected so that these are not stained with paint and other painting materials
prior to painting works. All other surfaces endangered by stains and paint marks should be
taped and covered with craft paper. Manufacturer: Boysen or Davies Paint

Painting Schedule:

1. Interior and Exterior
a. Interior Concrete or Masonry Painted - Three (3) coats water-based masonry plain
semi-gloss finish. Sample Shades for Procuring Entity’s Approval.

b. Plain Flat Finish: Acrylic water-based paint on ceilings, three (3) coats. FLAT

c. Plain Semi-gloss in Acrylic water-based Epoxy paint on interior walls, columns, on
all other interior concrete surfaces. (3) Coats

DIVISION 10: SPECIALTIES
TOILET DOORS AND PARTITIONS

A. TOILET CUBICLES

1. Partition System: homogeneous, floor-anchored, high pressure compact OR Marine
laminated partition and doors complete with stainless steel bracing and hinges, brass or
molded plastic pedestals, and indicator lock with heavy duty stainless steel hardware.
Submit catalogue & mock-up for Procuring Entity’s approval.

2. Accessories: All accessories should be in molded plastic material. Submit samples for
Procuring Entity’s Approval.

a. Grab Bars: provide stainless steel grab bars for handicapped toilets.

b. Urinal Dividers: wall-hung suspended type with stainless stiffener and stainless steel
wall bracket; material same as toilet partition system

B. OFFICE WORKING STATION SYSTEMS:
Please see detailed plans with specification.

DIVISION 11: TOILETS

A. PLUMBING FIXTURES AND ACCESSORIES

All fixtures shall be installed complete with accessories, such as fittings, angle valve, shut-off
valve and supply pipe assembly, p-traps flange and others to make it functional. Submit model
and color samples for Procuring Entity’s approval of all fixtures and accessories.

Plumbing Fixture Colors: White Verify with Procuring Entity
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1. Water closet: Siphon Vortex bottom inlet top flush. WC Supplier: Kuysen, Mcbuild
Hardware, Mc Home Depot, Ortigas Home Depot or Wilcon Builders.

2. Urinal: Wall-hung type, wash-out urinal to match water closet color.

3. Lavatory:
3.a. Under the counter type lavatory with single faucet hole on center w/ front overflow
hole, to match water closet color.

3.b. Wall hung type
3.c. Wall hung with full pedestal type

4. Lavatory Faucets: self-closing press-action tap model with timed flow and anti-blocking
system.

5. Floor Drains: Stainless steel 4”x4” Supplier: Asian hardware.

6. Mop Sink Bibb: wall-mounted long gooseneck faucet

DIVISION 12 ELECTRICAL SPECIFICATIONS

1.0 GENERAL DESCRIPTION

1.1 The work to be done under this DIVISION of the Specifications consist of the fabrication,
furnishing delivery and installation, complete in all details of the Electrical Work, at the
subject premises and all work materials incidental to the proper completion of the
installation, except those portions of the work which are expressly stated to be done by
others. All work shall be done in accordance with the governing Codes and Regulations
and with the Specifications, except where same shall conflict with such codes etc., which
latter shall then govern. The requirements with regards to materials and workmanship
specify the required standard for the furnishing of all labor, materials and appliances
necessary for the complete installation of the work specified herein and indicated on the
drawings. The Specifications are intended to provide a broad outline of the requirement and
are not intended to include all details of design and construction.

1.2 LAWS/CODES and REGULATIONS:

The work under this DIVISION shall be executed in accordance with the latest
requirements of the following:

Building Code of the Philippines

Philippine Electrical Code

Laws, ordinances, and regulations of the locality having jurisdiction over the project.
Power and telephone utility companies

e UAP Doc. 301

The requirements of the above mentioned governing laws/codes and the requirements of
the companies having involvement/participation are hereby made part of this Specifications
and the ELECTRICAL CONTRACTOR is required to comply with the same. This does
not relieve the ELECTRICAL CONTRACTOR from complying with requirements of
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specifications or drawings in excess of above laws and ordinances, codes and requirements
which are not prohibited by the same.

1.3 GUARANTEE

The ELECTRICAL CONTRACTOR shall guarantee that the electrical system is free from
all grounds and defective materials and workmanship for a period of one (1) year from the
date of acceptance of the work. All defects arising within the guarantee period shall be
reminded by the ELECTRICAL CONTRACTOR at his own expense. The ELECTRICAL
CONTRACTOR shall indemnify and save harmless PROCURING ENTITY from and
against all claims, suits, actions, or liabilities for damages arising from injuries, disabilities
or loss of life to persons or damage to public or private properties resulting from fault or
any act of contractor or his representative in the execution of this work.

The partial acceptance of the work for the purpose of making partial payments, based on
the estimated cost satisfactorily completed by the ELECTRICAL CONTRACTOR, shall
not be considered as final acceptance of that portion of the work.

1.4 DRAWINGS & SPECIFICATIONS

1.4.1 The electrical plans, which constitute an integral part of these Specifications, shall
serve as the working drawings. The plans indicate the general layout and
arrangement of the complete electrical system and other works.

1.4.2 The drawings and specifications are meant specifically to be complementary to
each other and where it is called for by one shall be binding as if called for by
both. Anything which is basically required to complete the installation for proper
operation but not expressly mentioned on the drawings and/or specifications shall
be furnished and installed by the ELECTRICAL CONTRACTOR at no extra cost
to the PROCURING ENTITY as though specifically stipulated or shown in both.

1.4.3 Procuring Entity shall have the final decision on any apparent conflict between
the drawings and specifications or on any under and controversial point in either
or both.

1.4.4 All dimensions and locations shown on the plans are approximate and shall be
verified in the field, as actual locations, distances, and levels are governed by
actual conditions.

2.0 SCOPE OF WORK

2.1 Work Included

The work to be done under this DIVISION shall include the furnishing of all tools, labor,
equipment, fixtures and materials, each complete and in proper working condition unless
one or other is specifically excluded or stated otherwise in these Specifications but not
limited to the following principal items of work:

2.1.1 Furnish and install a complete wiring and raceway system for the underground
power and telephone distribution system including concrete pedestals, concrete
hand holes and necessary wiring gutters and boxes.

2.1.2 Furnish and install a complete grounding system.
2.1.3 Perform terminations for all electrical system.
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2.1.4 Complete testing of all electrical systems.
2.1.5 Preparation of “As-built” drawings.

2.1.6 If any item of works or material has been omitted which are necessary for the
completion of the Electrical Work as outlined herein before, then such items shall
be and hereby included in this section of work.

3.0 PROCEDURE

3.1 Workmanship

The ELECTRICAL CONTRACTOR shall execute the work in the most thorough, prompt
and workmanlike manner and in accordance with the plans and specifications. The
installations shall be done thru standard methods and good engineering practices.

3.2 Materials
All materials to be installed shall be brand new except as otherwise noted on the plans or
specifications. The materials shall be as specified. No substitution of materials is allowed.
Should the ELECTRICAL CONTRACTOR find it necessary to use another type/brand of
materials instead of the specified item, he shall first obtain approval from the
PROCURING ENTITY prior to installation. Any substituted material installed without the
approval of the PROCURING ENTITY shall be subject to replacement.

3.3 Coordination

It is the sole responsibility of the ELECTRICAL CONTRACTOR to conduct coordination
of his activities with the following:

3.3.1 Other trades and suppliers
3.3.2 Procuring Entity/Engineer
3.3.3PNRI

3.3.4 Local Government Authority

3.4 Deviation from the Plans

No deviation from the plans is to be made unless given notice or approval by the
PROCURING ENTITY.

3.5 Record Drawings and ,,As-Built” plan.

The ELECTRICAL CONTRACTOR is required to keep an active record of the actual
installation during the progress of the job. This shall be the reference in the preparation of
the ,,As-Built™ plans which shall include all pertinent information, complete in all aspect
of the actual installation, and all new information not originally shown in the contract
drawings. The ,,As-Built” plans shall be prepared by the ELECTRICAL CONTRACTOR
at his expense and shall be submitted to the Procuring Entity for approval upon the
completion of the work. The approval of the ,,As-Built™ drawings shall be a pre-requisite
for the final acceptance of the electrical works. Submit two (2) copies of the “As-Built”
drawings signed and dry sealed by the ELECTRICAL CONTRACTOR"S. Registered
Professional Electrical Engineer. Original tracing/reproducible copy shall also be
submitted to the PROCURING ENTITY.
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3.6 Samples & Shop Drawings
3.6.1 30 days prior to the installation or fabrication of materials

The ELECTRICAL CONTRACTOR shall submit to Procuring Entity the following for
approval.

a. Shop drawings of panel boards showing arrangements of circuit breakers, bus
bar sizes, lugs, etc. Indicate all dimensions.

b. Shop drawings or samples required as noted in the drawings.
c. Samples and catalogs of materials intended to be installed.

3.6.2 The ELECTRICAL CONTRACTOR shall also submit to the Procuring Entity
without delay shop drawings and other submittals which may be required by
Procuring Entity during the progress of construction.

3.6.3 The above requirements shall be submitted to the Procuring Entity at the earliest
possible time to give allowance for checking and verification. These shall be
complete in all aspects.

3.7 Electric Power

The ELECTRICAL CONTRACTOR shall be responsible for his own electric power
needed for the execution of the job.

3.8 TEST

Conduit tests on all electrical conductors installed in the presence of the PROCURING
ENTITY s representative.

3.8.1 Check for grounds

3.8.2 Insulation resistance test
3.8.3 Continuity test for all outlets
3.8.4 Voltage level test

3.8.5 Phase relationship

3.8.6 Check circuit connections at panel boards, all single phase circuit shall be
connected to phase as shown in the load schedule.

3.9 Submit Reports on Tests
All reports must be formal, typewritten and properly identified.

3.10 All defects found during the test shall be repaired immediately by the ELECTRICAL
CONTRACTOR.

3.11 All tools, equipment and instruments needed to conduct tests shall be on the account of
the CONTRACTOR.

4.0 METHODS & MATERIALS
4.1 Conduits
4.4.1 Rigid Steel Conduits (RSC) and Intermediate Metal Conduit (IMC):
87



a. Standard trade sizes, hot dipped galvanized with inside enamel or epoxy

coating. Matsushita, Allied, Setsuyo, Pusan and Maruichi.

b. Joints-threaded coupling for joints.

c. Use for power & lighting.

4.4.2 Polyvinyl Chloride Conduit (PVC)
a. Standard trade sizes, schedule 40 “ATLANTA”.

b. Coupling & fittings - standard couplings for joints by solvent weld process.

c. Telephone System & other auxiliary system.
4.4.3 Installation of Conduits

a.
b.

Installation is in accordance with PEC and of good engineering practice.

Use standard trade sizes locknut and bushing at each end terminating in
boxes/panel boards. Ensure electrically continuous conduit system.

Provide independent conduits supports using hangers, supports or fastenings
spaced in accordance with good engineering practice and PEC.

. Use adjustable trapeze hangers for horizontal parallel runs.

Conduits bends shall not be more than the equivalent of three (3) 90 degree
bends between pulling points.

Conduit threads cut on job shall have same effective lengths, thread
dimensions, and taper as factory threads.

. Cut ends of conduit square with hand or power saw and ream to remove burrs

and sharp edges. Do not use wheel cutter.

. Clamps shall be galvanized malleable iron one-hole straps, beam clamps or

other approved device with necessary bolts and expansion shields.

i. Trapeze hangers shall be used for parallel runs of conduits. Install conduit

4.2 Wires

1. Wires shall be annealed copper, 98% or better conductivity, insulated, single, except as
noted in the drawings.

clamps at end of each run and at each elbow. Paint hangers one prime coat of
red lead or zinc chromate, and one finish coat of an approved color. Hangers
are not detailed but must be adequate to support combined weight of conduit,
conductors and hangers. Submit shop drawings for approval.

All underground conduits installed shall be provided with concrete
encasement at least 8cm. thick outer face of conduit.

2. 600 volt class type as indicated in the plans.

3. Wires greater than no. 8 mm2 shall be stranded.

4. Minimum size shall be #3.5 TW for power and lighting circuits.
5. Telephone wires shall be no. 22 AWG jacketed type, 4 wires.

6. Use standard methods in pulling wires.
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7. Splices of wires/cables shall be done inside junction boxes or auxiliary gutters using
standard connectors. No wires shall be spliced inside conduits.

8. All wires and cables shall be color coded as follows:

Phase A Red
Phase B Yellow
Phase C Black
Ground Green
Neutral White

4.3 Connectors
Use solderless mechanical pressure - type lugs, copper
4.4 Insulation
All splices shall be properly insulated using 3M electrical tape.

Application of insulation tape shall be equivalent to the insulation of the wire concerned.
Use filler compound, “Scotch fillat sharp edges to provide smooth surface before taping.

4.5 Panel board & Circuit Breaker

4.5.1 NEMA type/enclosure unless noted, PEC rules and regulations, circuit breaker
type shall be 230V, number of pole as required.

4.5.2 Panel boards shall contain a single brand of circuit breakers and as manufactured
by “Schneider Electric”, “Cutler Hammer” or “GE”.

4.5.3 All circuit breakers used as main shall be “Bolt on” type molded case, thermal
magnetic protective, quick make, quick break, trip free from handle, trip
indicating, number and size as shown in the schedule. Internal common trip for 2
and 3 pole breakers.

4.5.4 Breaker minimum interrupting capacities shall be based on NEMA and UL test
procedures.

a. 230 volt breakers - 10,000 rms. Symmetrical amperes at 240V A/C
(minimum)
4.5.5 All circuit breakers used as branches rated at below 100 AT and specifically
installed in lighting panel boards shall be “bolt-on®.

4.5.6 Word “space” indicated in the schedule shall mean that complete bus, insulators,
etc. shall be included ready to accept future circuit breaker of the same frame size
as the largest branch circuit breaker.

DIVISION 13 PLUMBING / SANITARY WORKS
1.0 SCOPE OF WORKS

1.1 The work to be undertaken under this section shall consist of the furnishing of all materials,
labor tools, equipment and other facilities and the satisfactory performance of all work
necessary for the complete installation, testing and operation of the plumbing system
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accordance with the applicable drawing and this section of that specifications consisting of,
but not necessarily limited to the following:

a. Soil, waste and vents pipe system, within the building up to sewer line.

b. Interior fire protection system consisting of combination standpipes, valves, fire hose
cabinets, inlets, connectors and portable fire extinguishers.

c. Water service connection from main building distribution system.

d. Furnishing, installation and testing of water closets, lavatories, accessories including
controls & piping works.

e. Furnishing and installation of all plumbing fixtures, fittings, trims and accessories.

f. All work shall be performed in accordance with the requirements of all applicable
laws of the Republic of the Philippines and all local codes and ordinances.

1.2 The contractor is required to refer to all mechanical, electrical, structural and architectural
plans and specifications all shall investigate all possible interference and conditions
affecting his work in this section and that of the other sections.

1.3 All plumbing works to be done and sizes of pipe to be used shall be of the sizes, which are
required and in accordance with the NATIONAL PLUMBING CODE OF THE
PHILIPPINES.

2.0 GENERAL

2.1 DRAWING AND SPECIFICATIONS:

a) The contract drawings and the specifications are complimentary to each other, and
any labor or materials called for by both, if necessary for the successful operation of
any other particular types of equipment shall be furnished and installed without
additional cost of Procuring Entity.

b) All dimensional locations of fixtures, equipment, floors and roof drains risers and
pipe. Chases shall be verified on the architectural drawings and manufacturer’s
catalogs.

¢) Upon completion of the work as described herein, the Contractor shall at his own
expense furnish the Procuring Entity originals and three (3) sets of “AS BUILT”
Plans for future reference and maintenance purposes.

2.2 PROTECTION:

The contractor shall protect all his work and materials loss, injury or defacement.
Protection of fixtures and materials shall be provided by boards, papers and/or cloth as
required and any loss, damaged or deface material shall be replaced by the Contractor at his
OWn expense.

2.3 INSTALLATION AND WORKMANSHIP:

a. All labor shall be performed in a first-class, neat and workman like manner by mechanic
skilled in their work shall be satisfactory to the Project Architect.
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b. No piping in any location shall be closed up, furred in or covered before testing and the
examination of same by the inspector, Procuring Entity or their representatives.

3.0 IDENTIFICATION OF MATERIALS:

a. Each length of pipe, fitting, traps, fixtures, and device used in the plumbing system shall
have cast, stamped or indelibly marked on it the manufacturer’s trade mark or name, the
weight, the type, and classes of product when so required by the standards mention
above.

b. All plumbing fixtures and fittings installed without the above trademarks shall be
removed and replaced with probably marked fixtures and fittings without any extra cost
to the Procuring Entity.

4.0 WATER SUPPLY
a. Pipes and fittings for waterline shall be as SPECIFIED BY EPPI.

b. Valves-All valves, unless otherwise specified shall be gate valves of size as indicated in
the drawings: for hot water supply, valves and fittings shall be insulated of a thickness
equal to that of the insulation on the adjoining pipe, securely fastened in place.

4.1 SANITARY DRAINAGE
a. Soil and waste Pipes and Fittings:

Soil and waste pipes and fittings shall be PVC pipes (POLYVINYL CHLORIDE) series
1000 Neltex.

b. Vent Pipes and Fittings:
Vent pipes and fittings shall be PVC pipes
c. Shower and Floor Drains:
Shower and floor drains shall be of high grade, strong, tough, and even grained metals.

d. Cleanouts:

1. Ceiling cleanouts shall be of the same material as pipe with sealed screw type, raised
head plug.

2. Floor cleanouts shall be cast-iron body with brass plug, colt-type or countersunk
head;

METMA brand.

4.2 HANGERS, INSERTS AND PIPE SUPPORTS
A. Provide suitable and substantial hangers and supports for all piping.

B. Support horizontal piping in accordingly approved sizes where pipe clamps are too short
to connect to the building construction.
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5.0 EXECUTION

5.1 GENERAL INSTALLATION OF PIPES

A. Install pipes approximately as shown on the drawings, as straight and direct as possible
forming right angles parallel lines with walls and other pipes, and neatly spaced unless
otherwise indicated. Care shall be taken not to weaken the structural portions of the
building.

B. Maintain minimum slope of 3mm (1/8 inch fall per foot) on all soil, waste and drain lines
100mm in diameter.

C. Do not install pipes or other apparatus in a manner which will interfere with full swing of
the doors and windows.

D. The arrangement, position and connection of pipe fixtures, drains, valves and the like
indicated on the drawings shall be followed as closely as possible, the right is reserved by
the Procuring Entity to change location and elevations to accommodate conditions which
may arise during the progress of the work prior to installation, without additional cost of the
Procuring Entity for such changes. The responsibility for accurately laying out of the work
rests with this Contractor. Should be found that any work if laid out caused interference, the
matter shall be reported to the Engineer before connecting the work.

E. Ream all screwed pipes smooth before installation. Do not bend, flatten, split or injure pipes
in any way.

F. Use reducing fittings, in making reduction in size of pipe. Bushing will not be allowed
unless specifically approved.

G. Where chrome plated piping is installed, cut and thread pipe. Bushing will not be allowed
unless specifically approved.

H. Carry fixture connections, concealed in building constructions, to points above floor, break
out close to underside of fixture and rise exposed to fixture.

I. No piping shall be installed which will provide a cross or interconnection between a
distribution supply of drinking water of Domestic use and pollution or waste pipe, the water
line shall be placed above the waste pipe in ground installation.

5.2 INSTALLATION OF WATER SUPPLY PIPES AND FITTINGS

A. The piping shall be extended to all fixtures, outlets and equipment. Ends of pipes and outlets
shall be capped or plugged and left ready for future connections.

B. Branch pipe from service line may take off of main, bottom of main, or side of main, using
such cross over fittings as may be required by structural or installation conditions. All
service pipes, valves and fittings shall be kept at sufficient distance from other work to
permit finished covering not less than 12.7mm (1/2”) from such other work and not less than
12.7mm between finished coverings on the different services. No water piping shall be
buried in floors until after they have been inspected and approved.

C. Where the branch serves more than one fixture, the branch shall be increased in size in
proportion to sizes as shown on the drawings.

D. Cast bronze unions shall be installed at the connection to all equipment so that they may be
conveniently disassembles.
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E. Upon completion of water system, flush out lines and all valve sets to clear system of
particles and dirt.

5.3 INSTALLATION OF SOIL, WASTE, VENT AND DRAINAGE PIPING
A. Horizontal Drainage Pipe and Vent Piping

Horizontal waste pipe 75mm (3”’) and smaller shall have minimum grade of 6mm (1/4”)
per foot, and for 100mm (4”) and larger, 3mm (1/8”) per foot. Vertical vent pipes may
be connected to a vent lines carrying other fixtures, the connection to be at least 1.20m
(4 feet) above floor on which the fixtures and located to prevent the use of any vent
lines as waste lines. Horizontal waste lines receiving the discharge from two (2) or
more fixtures shall be provided with vents, unless separate venting of fixtures noted.

B. Fittings - All changes in pipes sizes on soil waste line shall be made with reducing
fittings or recessed reducers. All changes in direction shall be made with the appropriate
use of 45 wyes, half wyes, long sweep quarter bends, or elbows may use in soil and
waste lines where the change in direction of flow is from horizontal to vertical, and on
the discharge from water closets. Where it become necessary to use short radius fittings
in any other location, the approval of the Procuring Entity shall be obtained before they
are installed.

C. Traps - Each fixture and place of equipment connection to the drainage system except
fixture with continuous waste shall be equipped with a trap. Traps shall be placed as
near to fixtures as possible.

5.4 FIXTURES AND EQUIPMENT SUPPORTS AND FASTENINGS
All fixtures and equipment shall be supported and fattened in a satisfactory manner.

A. Where secured to concrete on hollow block, walls they shall be fastened with 6mm
(1/4”) brass bolts with twenty threads to the inch and of sufficient length to extend at
least 75mm (3”) into solid concrete on hollow block work; fitted with loose tubing or
sleeve inserts, shall be securely anchored and installed flushed with the finished wall
and shall be completely concealed when the fixtures are installed.

B. Where though bolts are used, they shall be provided with name plates and washers at
backsets so that head, nuts and washer will be concealed by plaster. Bolts and nuts shall
be hexagonal and screw shall be provided chromium brass washers.

C. Upon completion of work, all fixtures, trimmings, and equipment shall be thoroughly
cleaned, polished and left in first class condition for final acceptance.

5.5 CLEANING AND PAINTING

A. Prior to acceptance of the work, thoroughly clean all exposed metal surface and rid of
grease, dirt or other foreign material. Chrome or nickel — plated piping’s, fitting and
trimming shall be polished.

B. Pipe hangers, supports and all other iron work in concealed spaces shall be thoroughly
cleaned and painted with one coat of red lead and a finish coat of oil enamel paint.

C. All exposed soil, waste and vent piping or cast iron that are asphalt or tar-coated shall be
given two (2) coats of shellac and two (2) coats of oil paint.
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5.6 WATER SYSTEM TEST

A. Upon completion of the roughing-in and before fixtures, the entire water piping system
shall be tested at a hydrostatic pressure of one and half ( 1-1/2 ) times the expected
working pressure in the system when in operation, and proven tight at this pressure or
not less than 150 psi gauge.

B. Where a portion of the water piping system is to be concealed before completion, this
portion shall be tested separately in a manner to that described for the entire system,
and in the presence of the Procuring Entity or its representative.

5.7 DRAINAGE SYSTEM TEST

A. The entire drainage and venting system shall have necessary opening which can be
plugged to permit the entire system to be filled with water to the level of the highest
vent stack and/or vent above the roof.

B. The system shall hold this water for a full thirty (30) minutes during which time there
shall be no drop more than four inches 100mm (4”).

C. If and when the Procuring Entity decides that an additional test is needed, such as an air
or smoke test on the drainage system, the Contractor shall perform such test without
additional cost to the Procuring Entity.

DIVISION 14 MECHANICAL WORKS

NOTE:

All the Mechanical works shall be done in accordance with the provision of the latest
edition of the Philippine Mechanical Engineering Code, to the rules and regulations of
the local and national authorities and the requirements of local utility concerned.

ACUs to be installed are shown in the mechanical plans. Provision for additional ACUs
in excess of what is prescribed will be considered non-responsive.

1. Fabrication of Duct connecting to Building Owned ACU's as shown in the
mechanical plans

1.1 The air-conditioning supply ducts shall be of low-pressure construction and
fabricated as per “SMACNA” (Sheet Metal and Air Conditioning National
Association) Standards.

1.2 The air ducts shall be properly insulated with fiberglass insulation, 32 kg/m3
density with reinforced aluminum foil vapor barrier on the outside.
Insulation thickness shall be 25mm.

2. Installation of refrigerant lines, drain pipes and electrical supply on all ACUs

3. Installation of Exhaust System at the following areas:

Refer to Mechanical Plans for details
o Toilets (Male and Female)

04



o Storage room
o Women’s Clean room

DRAWINGS AND SPECIFICATIONS

1.0 In case of discrepancies between the figures and drawings, the matter shall be referred
immediately to PNRI, before any adjustment is made by the CONTRACTOR. The
decision of PNRI in the adjustment of discrepancies so as to conform to the real intent
of the drawings shall govern and shall be followed by the CONTRACTOR.

2.0 Any discrepancies/errors/omission found by PNRI between the drawings and
specifications shall be immediately reported to the CONTRACTOR, who will
promptly correct such discrepancies at the Contractor’s expense.

3.0 After completion of work as described herein, the CONTRACTOR shall furnish PNRI
at his own expense, one (1) original copy and three (5) blue print plans of 20” x30”
“As-built Plan” signed by a Civil Engineer.
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Section VII. Drawings

(Please see separate Blue Prints)
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Section VIII. Bill of Quantities

PROJECT: UPGRADING OF NEUTRON LABORATORY FOR TRIGA
SUBCRITICAL ASSEMBLY
SUBJECT: SUMMARY OF DETAILED COST ESTIMATE

ITEM DESCRIPTION COST
1. GENERAL REQUIREMENTS

EARTH WORKS

DEMOLITION WORKS

CONCRETING WORKS

SCAFFOLDING AND FORMWORKS

MASONRY WORKS

No ar~wD

CEILING WORKS
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STEEL WORKS

ROOFING WORKS
DOORS AND WINDOWS

SPECIALTY WORKS

THERMAL AND MOISTURE PROTECTION
ARCHITECTURAL FINISHES

PAINTING WORKS

SANITARY AND PLUMBING WORKS
ELECTRICAL WORKS

MECHANICAL WORKS
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DIRECT COST

TOTAL DIRECT
COST

INDIRECT COST

CONTINGENCY
OH/SUPERVISION

PROFIT

TOTAL INDIRECT
COST

TOTAL DIRECT
AND INDIRECT
COST

VAT (12%)

TOTAL PROJECT
COST
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Section IX. Bidding Forms

TABLE OF CONTENTS
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Form of Contract AQreEmMeNt .......ccuvvee i 129
OMNIbUS SWOIN StatEMENT.........vve e 129
Bid Securing Declaration. ... 91
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

Checklist of Technical Information/Documents Requirements for Bidders
First (15t) Envelope

The 15t Envelope shall contain the following:

A. ELIGIBILITY REQUIREMENTS

LEGAL DOCUMENTS - CLASS “"A”
Q PhilGEPS Certificate of Registration and Membership

Q Department of Trade and Industry (DTI) business name registration for sole proprietorship,
SEC Registration Certificate with latest General Information Sheet (GIS) for corporation
or CDA for cooperatives, whichever may be appropriate under existing laws of the
Philippines, supported with the necessary information using the prescribed forms

O Valid and current Mayor'’s permit issued by the city or municipality where the principal place
of business of the prospective bidder is located.

LEGAL DOCUMENTS - CLASS "B”
Q Valid joint venture agreement (JVA), in case of a joint venture

TECHNICAL DOCUMENTS - CLASS "A”

Q Statement of the Bidder’s all Ongoing government and private contracts and Single Largest
Completed Contracts (SLCC) in the last five (5) years, including contracts awarded but not
yet started to include the following;

the name of the contract;

date of award/status of the contract;

contract duration;

owner’s name and address;

nature of work;

contractor’s role (whether sole contractor. Sub-contractor, or partner in a JV);

total contract value at award;

date of completion or estimated completion time;

total contract value at completion, if applicable;
. percentages of planned and actual accomplishments, if applicable;
. value of outstanding works, if applicable

. the statement shall be supported by the notices of award and/or notices to proceed issued
by the owners; and

. the statement shall be supported by the Constructors Performance Evaluation System
(CPES) rating sheets, and/or certificates of completion and owner’s acceptance, if
applicable.

CONOUAWNE

==
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-
N

-
w

Q Valid Philippine Contractors Accreditation Board (PCAB) license and registration for the type
and cost of the Contract to be Bid

105



FINANCIAL DOCUMENTS - CLASS “"A”

Q

Audited financial statements, stamped “received” by the BIR or its duly accredited and
authorized institutions, which comprise the statements of financial position as of December
31, 2015 and 2016, showing among others the total and current assets and liabilities.

Computation of Net Financial Contracting Capacity (NFCC) or Committed Line of Credit from
a Universal or Commercial Bank

Latest Valid Tax Clearance per E.O. 398 s. 2005, as finally reviewed and approved by the
BIR.

B. TECHNICAL INFORMATION/DOCUMENTS

Q

Q

Q

Q

Q

Bid Security in the prescribed form, amount and validity period
Duly Signed Contract Organizational Chart

Duly Signed List of Contractor’s Personnel (Project Manager; Project Engineer; Materials
Engineer & Foreman), to be assigned to the contract to be bid, with their complete
qualification and experience data.

Duly Signed List of Contractor's Major Equipment (owned, leased or under purchase
agreement supported by certification of availability of equipment from the equipment
lessor/vendor for the duration of the project).

Omnibus Sworn Statement executed by the bidder or its duly authorized representative as to
the following:

The signatory is the duly authorized representative of the prospective bidder, and granted
full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract accompanied by
the duly notarized Special Power of Attorney, Board/partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

It is not “blacklisted” or barred from bidding by the GOP or any of its agencies, offices,
corporations, or LGUs, including foreign governments/foreign or international financing
institution whose blacklisting rules have been recognized by the GPPB.

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct.

It is authorizing the Head of the Procuring Entity (HOPE) or his duly authorized
representative/s to verify all the documents submitted.

It complies with the disclosure provision under Section 47 of the Act and this IRR, in
relation to other provisions of R.A. 3019;

It complies with the responsibilities of a prospective or eligible bidder provided in the PBDs
It did not give or pay or indirectly, any commission, amount, fee or any form of
consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

Bid/Supplemental Bulletins, if any.

Certificate of Site Inspection
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between between:
, of legal age, (civil status) , owner/proprietor of
and a resident of

-and -

, of legal age, (civil _status) , owner/proprietor of
a resident of .

That both parties agree to join together their capital, manpower, equipment, and other
resources and efforts to enable the Joint Venture to participate in the Eligibility Check, Bidding and
Undertaking of the hereunder stated Contract of the __ (Name of the Procuring Entity)

NAME OF PROJECT CONTRACT AMOUNT

That both parties agree to be jointly and severally liable for the their participation in the
Eligibility Check, Bidding and Undertaking of the said contract.

That both parties agree that and/or shall be
the Official Representative of the Joint Venture, and are granted full power and authority to do,
execute and perform any and all acts necessary and/or to represent the Joint Venture in the
Eligibility Check, Bidding and Undertaking of the said contract, as fully and effectively and the
Joint Venture may do and if personally present with full power of substitution and revocation.

That this Joint Venture Agreement shall remain in effect only for the above stated
Contracts until terminated by both parties.

Done this day of , in the year of our Lord
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

FINANCIAL DOCUMENTS FOR ELIGIBILITY CHECK

A. Summary of the Applicant Firm’s/Contractor’s assets and liabilities on the basis of the attached
income tax return and audited financial statement, stamped “RECEIVED” by the Bureau of
Internal Revenue or BIR authorized collecting agent, for the immediately preceding year and a
certified copy of Schedule of Fixed Assets particularly the list of construction equipment.

Year 20___

Total Assets

Current Assets

Total Liabilities
Current Liabilities
Total Net Worth (1-3)

Current Net Worth or Net Working
Capital (2-4)

QU BIWINE

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as
follows:

NFCC = [Current Asset - Current Liabilities] (15) minus value of all outstanding works or
uncompleted portions of the project under ongoing contracts including, awarded contracts yet
to be started coinciding with the contract to be bid.

The values of the domestic bidder’s current assets and current liabilities shall be based on the
latest Audited Financial Statements submitted to the BIR

Submitted by:

Name of Firm / Contractor

Signature of Authorized Representative
Date :

NOTE:

1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the above
requirements.
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

Contractor’s Organizational Chart for the Contract

Submit Copy of the Organizational Chart that the Contractor intends to use to execute
the Contract if awarded to him. Indicate in the chart the names of the Project Manager,
Project Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control
Engineer, Foreman and other Key Engineering Personnel.

Attached the required Proposed Organizational Chart for the contract as stated above
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Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

KEY PERSONNEL
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as full-
time field staff for the project. Fill up a form for each person.

10.

Authorized Managing Officer / Representative

Sustained Technical Employee

Name

Date of Birth

Nationality

Education and Degrees

Specialty

Registration

Length of Service with the Firm

Years of Experience

Year from (months) (year)
To (months) (year)

If Item 7 is less than ten (10) years, give name and length of service with previous employers
for a ten (10)-year period (attached additional sheet/s), if necessary:

Name and Address of Employer

Experience:

This should cover the past ten (10) years of experience.

Length of Service

year(s) from to
year(s) from to
year(s) from to

(Attached as many pages as

necessary to show involvement of personnel in projects using the format below).

Name

Name and Address of Owner

Name and Address of the
Owner’s Engineer

(Consultant)
Indicate the Features of Project

(particulars of the project
components and any other particular
interest connected with the project):
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5. Contract Amount Expressed in

Philippine Currency
6. Position

7. Structures for which the employee
was responsible :

8. Assignment Period : from (months) (years)
: to (months) (years)

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to this project, if the contract is
awarded to our company.

(Place and Date) (The Authorized Representative)
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Name of the Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID-SECURING DECLARATION
Invitation to Bid/Request for Expression of Interest No.1: [Insert reference number]

To: [Insert name and address of the Procuring Entity]
I/We2, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration3, if 1/we have committed any of the
following actions:

() Withdrawn my/our Bid during the period of bid validity required in the Bidding
Documents; or

(i) Fail or refuse to accept the award and enter into contract or perform any and all acts
necessary to the execution of the Contract, in accordance with the Bidding Documents
after having been notified of your acceptance of our Bid during the period of bid
validity.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right;

(c) I am/we are declared as the bidder with the Lowest Calculated and Responsive
Bid/Highest Rated and Responsive Bid4, and I/we have furnished the performance
security and signed the Contract.

1 Select one and delete the other.

2 Select one and delete the other. Adopt same instruction for similar terms throughout the document.
3 Issued by the GPPB through GPPB Resolution 03-2012 on 27 January 2012.

4 Select one and delete the other.
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IN WITNESS WHEREOF, 1/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S
AUTHORIZED REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.
Seriesof .
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby
depose and state that:

1. Select one, delete the other:

If a sole proprietorship: 1 am the sole proprietor of [Name of Bidder] with office
address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: 1 am the duly
authorized and designated representative of [Name of Bidder] with office address
at [address of Bidder],

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], 1
have full power and authority to do, execute and perform any and all acts
necessary to represent it in the bidding for [Name of the Project] of the [Name of
the Procuring Entity];

If a partnership, corporation, cooperative, or joint venture: 1 am granted full
power and authority to do, execute and perform any and all acts necessary
and/or to represent the [Name of Bidder] in the bidding as shown in the attached
[state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate issued by the corporation or the members of the
joint venture)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government
of the Philippines or any of its agencies, offices, corporations, or Local
Government Units, foreign government/foreign or international financing
institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information
provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;

6. Select one, delete the rest:

If a sole proprietorship: 1T am not related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
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the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the following responsibilities as
a Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission,
amount, fee or any form of consideration, pecuniary or otherwise, to any person
or official, personnel or representative of the government in relation to any
procurement project or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of , 20__ at

, Philippines.
Bidder’'s Representative/Authorized Signatory
ACKNOWLEDGMENT
SUBSCRIBED AND SWORN to before me this day of ,
20 affiant exhibited to me his/her Community Tax Certificate No.
issued on at , Philippines.
Notary Public
Until 31 December 20
PTR No.
Issued at:
Issued on:
TIN No.
Doc. No.
Page No.
Book No.
Series of
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Name of the Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly

Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

AUTHORITY OF SIGNATORY

SECRETARY'’S CERTIFICATE

I, , a duly elected and qualified Corporate
Secretary of (Name of the Bidder) , @ corporation duly organized and existing under
and by virtue of the law of the , DO HEREBY CERTIFY,

that:
I am familiar with the facts herein certified and duly authorized to certify the same;

At the regular meeting of the Board of Directors of the said Corporation duly convened and
held on at which meeting a quorum was present and acting throughout, the
following resolutions were approved, and the same have not been annulled, revoked and amended
in any way whatever and are in full force and effect on the date hereof:

RESOLVED, that (Name of the Bidder) be, as it hereby is, authorized to
participate in the bidding of (Name of the Contract)
by the (Name of the Procuring Entity) ; and that if
awarded the Contract shall enter into a contract with the __(Name of the Procuring Entity) ; and
in connection therewith hereby appoints (Name of Representative) , acting as duly
authorized and designated representatives of (Name of the Bidder) , and granted full
power and authority to do, execute and perform any and all acts necessary and/or to represent
(Name of the Bidder) in the bidding as fully and effectively as the (Name of the
Bidder) might do if personally present with full power of substitution and revocation and
hereby satisfying and confirming all that my said representative shall lawfully do or cause to be
done by virtue hereof;

RESOLVED FURTHER THAT, the Board hereby authorizes its President to:

(1) execute a waiver of jurisdiction whereby the (Name of the Bidder)
hereby submits itself to the jurisdiction of he Philippine government and hereby
waives its right to question the jurisdiction of the Philippine courts;

(2) execute a waiver that the (Name of the Bidder) shall not seek and
obtain writ of injunctions or prohibition or restraining order against the AFP or any
other agency in connection with this Contract to prevent and restrain the bidding
procedures related thereto, the negotiating of and award of a contract to a
successful bidder, and the carrying out of the awarded contract.

WITNESS the signature of the wundersigned as such officer of the said
this .

(Corporate Secretary)
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ACKNOWLEDGMENT

SUBSCRIBED AND SWORN to before me this day of , 20___ affiant
exhibited to me his/her Community Tax Certificate No. issued on
at , Philippines.

Doc. No.
Page No.
Book No.
Series of
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Notary Public

Until 31 December 20__
PTR No.

Issued at:

Issued on:

TIN No.




Name of the Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

AUTHORITY OF SIGNATORY

SPECIAL POWER OF ATTORNEY

I, , President of , a
corporation incorporated under the laws of with its
registered office at , by virtue of Board
Resolution No. dated , has made, constituted and
appointed true and lawful attorney, for it and its name,
place and stead, to do, execute and perform any and all acts necessary and/or represent

in the bidding of

as fully and effectively as corporation might do if
personally present with full power of substitution and revocation and hereby confirming all that
said representative shall lawfully do or cause to be done by virtue hereof.

IN WITNESS WHEREOF, I have hereunto set may hand this day of
, 20 at .

Signed in the Presence of:

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )
QUEZON CITY )SS.

BEFORE ME, a Notary Public for and in Quezon City, Philippines, this day of
, 20 , personally appeared:

NAME CTC NO. ISSUED AT/ON

known to me and known to be the same person who executed the foregoing instrument consisting
of ( ) pages, including the page whereon the acknowledgments is written and
acknowledged before me that the same is his free and voluntary act and deed and that of the
Corporation he represents.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.

Notary Public
Until 31 December 20

PTR No.
Issued at:
Issued on:
TIN No.

Doc. No.

Page No.

Book No.

Series of
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Name of the Procuring Entity: PHILIPPINE NUCLEAR RESEARCH INSTITUTE
Name of the Project: Upgrading of Neutron Laboratory for TRIGA Subcritical Assembly
Location of the Project: PNRI Compound, Commonwealth Avenue, Diliman, Quezon City

Checklist of Financial Envelope Requirements for Bidders
Second (2"9) Envelope

The 2"¢ Envelope shall contain the following:

Q Bid Form
Q Duly Signed Bid Prices in the Bill of Quantities
Q Duly Signed Detailed Estimates

Q Duly Signed Cash Flow by Quarter and Payments Schedule
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Bid Form

To:

Date:
IB8 No:

[name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

(a)
(b)

(©)

(d)

(e)
()
(9)
(h)

(i)
)

(k)

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert

information];
The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the [Name of Project] of the [Name of the Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

8 If ADB, JICA and WB funded projects, use IFB.
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Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:
Date:
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