

Republic of the Philippines Department of Science and Technology



PHILIPPINE NUCLEAR RESEARCH INSTITUTE

CONTRACT AGREEMENT FOR CONSTRUCTION OF ELECTRON BEAM FACILITY 2017 (LADDER, STEEL STAIRS, ROOF VENTILATION AND OTHER ACCESSORIES)

Contract No. 2017-004

KNOW ALL MEN BY THESE PRESENT:

This CONTRACT made and entered into by and between:

The PHILIPPINE NUCLEAR RESEARCH INSTITUTE (PNRI), Department of Science and Technology (DOST), a government agency existing under the laws of the Philippines, with principal office address at Commonwealth Avenue, Diliman, Quezon City, Philippines, duly represented by, Dr. CARLOS PRIMO C. DAVID, Officer-in-Charge, and hereinafter referred to as "PNRI".

- and -

E.A. RAMIREZ CONSTRUCTION, INCORPORATED, with business office No. 31Commonwealth Ave. Extension, Novaliches, Quezon City, Philippines, represented in this agreement by **Mr. EDUARDO A. RAMIREZ,** President, and hereinafter referred to as "CONTRACTOR".

WHEREAS, the PNRI is desirous that the Contractor execute the project Construction of Electron Beam Facility 2017 (Ladder, Steel Stairs, Roof Ventilation and Other Accessories)" (hereinafter called "the Works") and the PNRI has accepted the Bid for One Million Four Hundred Forty Two Thousand One Hundred Fifty Five Pesos and 56/100 centavos (₱1,442,155.56), by the CONTRACTOR for the execution and completion of such Works and the remedying of any defects therein.

The whole project comprised in this contract shall be completed within **Sixty Five (65)** government working days in accordance with the approved proposal.

NOW, THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Contract, words and expressions shall have the same meaning as are respectively assigned to them in the conditions of the Contract hereinafter referred to.
- The following documents shall be deemed to form and be interpreted and construed as part of this Contract, viz:
 - a. General and Special Conditions of Contract;
 - b. Drawings/Plans;
 - c. Specifications;
 - Invitation to Bid;
 - e. Instruction to Bidders;
 - f. Bid Data Sheet;
 - g. Addenda and/or Supplemental /Bid Bulletins, if any;







For structural defect and failures, a Certificate of Warranty shall be issued by the Contractor on the remaining four (4) years to guarantee the work performed.

- 18. The **CONTRACTOR** shall clean and clear the whole premises of all debris and unused materials as a condition for completing the project.
- 19. For any violation of the stipulation and covenants of this Contract, the PNRI reserves the right to terminate this Contract in the event of any breach of the stipulation hereof by notarial cancellation.
- 20. The **CONTRACTOR** warrants that it has not given or promised to give any money or gift to any employee or official of the **PNRI** to secure this Contract.
- 21. The Parties hereunto agree that any and all actions arising from this Contract shall be filed in Quezon City only.

	JUN 02 2017
IN WITNESS WHEREOF, the parties at Quezon City, Philippin	
PHILIPPINE NUCLEAR RESEARCH INSTITUTE (PNRI)	E.A. RAMIREZ CONSTRUCTION, INC.
CARLOS PRIMO C. DAVID, PhD. Officer-in-Charge	EDUARDO A. RAMIREZ President

SIGNED IN THE PRESENCE OF:

GERALD DG. CONISE
Head Accounting Section

ED CONRAD G. RAMIREZ
Project Architect

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
City of Quezon

BEFORE ME, a Notary Public, personally came and appeared **Dr. CARLOS PRIMO C. DAVID** with Passport No. EC0297643 issued at DFA, Manila on February 13, 2014 and **Mr. EDUARDO A. RAMIREZ** with Passport No. P0431650A issued at DFA, MANILA on September 28, 2016 known to me to be the same persons who executed the foregoing Contract consisting of four (4) pages including this page wherein this Acknowledgement is written.

Doc. No. 709
Page No. 109
Book No. 109
Series of 2017

NOTARY PUBLIC

ATTY, FLORIMOND C, ROUS

Notary Public for Greezon City

Until December 31, 2017

PTR No. 1996 1997 1997 1997 0,

ISP Literature 1997 1997 1998

Roll No. 25765 7, 188, 142-1, 2005

MOLE 5 Correspondence 5589 1997 1994

Adm. Ivener No. Non-tooks C-C, C/2/(1995-2005)